| NDI ANA DEPARTMENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 11/26/02
PAGE : 100 -1

ENG NEER S ESTIMATE: $ 24, 219, 462.50 (A + B) ROUTE : SR
CALL CRDER : 100 CONTRACT ID : R -24951-B COUNTI ES :  VANDERBURGH
LETTING DATE : 11/19/02 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 560 CALENDAR DAYS
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 0064047
0064047
0064047
OTHERS
SET-ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO / NAVE BI D LOW BI D
1 35-0999231 HUNT PAVI NG COVPANY, | NC. A+ B= $ 22621, 768. 46 100. 0000%
2 35-1009310 DEI G BROTHERS LUMBER & CONSTR A+ B = $ 23 664,753.85 105. 3806%
| (1) 35-0999231 |(2) 35-1009310

|
| HUNT PAVI NG COVPANY, | NC. | DEI G BROTHERS LUMVBER & CONST]|

LINE NO/ | TEM CODE / ALT

| I |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE

SECTI ON 0001 | NTERCHANGE MODI FI CATI ON
[ |

0001 105-06845 LUMP|  247874. 55000 247874.55| 178000. 00000 178000.
CONSTRUCTI ON ENGI NEERI NG | |

0002 105-07040 17.000 MOS | 2296. 97000 39048. 49| 2375. 00000 40375.
FIELD OFFICE, C | |

0003 108-01614 LUMP|  16524. 97000 16524.97|  21000. 00000 21000.
PARTNERI NG OVERHEAD | |

0004 110-01001 LUMP|  615676. 94000 615676. 94|  649000. 00000 649000.
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0005 201-52370 LUMP|  218348. 44000 218348. 44| 195000. 00000 195000.
CLEARI NG RI GHT OF WAY | |

0006 202-02240 20616.000 n2 | 8. 36000 172349. 76| 12. 45000 2566609.
PAVEMENT, REMOVE | |

0007 202-02278 276.000 m | 24. 86000 6861. 36| 19. 50000 5382.
CURB, CONCRETE, REMOVE | |

0008 202-02279 657.000 m | 22. 51000 14789. 07| 21. 50000 14125.
CURB AND GUTTER, REMOVE | |

0009 202-03000 LUVP| 2688. 84000 2688. 84 6500. 00000 6500.
HOUSES AND BUI LDi NGS, REMOVE , PARCEL | |
NO 1 I I

0010 202-06580 1100.000 n8 | 76. 34000 83974. 00| 53. 00000 58300.

CONTAM NATED SO L, REMOVE [ |

0011 202-51328 LUWP|  328999. 96000 328999. 96| 580000. 00000 580000.

PRESENT STRUCTURE, REMOVE PORTI ONS | |

0012 202-52710 986.000 n2 | 6. 04000 5955. 44| 9. 50000 9367.

S| DEWALK, CONCRETE, REMOVE | |

0013 202-74045 24.000 EACH 19. 83000 475. 92| 8. 00000 192.

SI GN AND SUPPORTS, CHANNEL PCSTS, REMOVE] |

00|
00|
00|

00|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/ 26/ 02
PAGE : 100 -2
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 24, 219, 462.50 (A + B) ROUTE : SR
CALL ORDER : 100 CONTRACT ID : R -24951-B COUNTI ES :  VANDERBURGH
LETTING DATE : 11/19/02 10:00 AM DISTRICT  : VINCENNES Di STRICT
SET-ASI DE :
| (1) 35-0999231 | (2) 35-1009310 |
| HUNT PAVI NG COMPANY, INC. | DEI G BROTHERS LUVBER & CONST]
LINE NO / | TEM CODE / ALT |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
__________________________________________ o
0014 202-06541 5.000 EACH 130. 00000 650. 00| 40. 00000 200. 00|
REMOVE S| GN OVERHEAD, SUPPORTS, AND | | |
FOUNDATI ON | | |
0015 202-06541 2.000 EACH 390. 00000 780. 00| 480. 00000 960. 00|
REMOVE PANEL S| GN AND BRI DGE BRACKET | | |
ASSEMBLY [ [ |
0016 202-78515 LUWP| 1322. 00000 1322. 00| 2700. 00000 2700. 00|
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0017 202-91840 356.000 m | 3. 30000 1174. 80| 9. 00000 3204. 00|
FENCE, CHAIN LINK, REMOVE | | |
0018 802-05694 4.000 EACH 780. 00000 3120. 00| 680. 00000 2720. 00|
OVERHEAD SI GN' STRUCTURE , CANTI LEVER DBL | | |
ARM FOUNDATI ON, REMOVE | | |
0019 202-94793 1104.000 m | 39. 21000 43287. 84| 37. 00000 40848. 00|
BARRI ER, MEDI AN, CONCRETE, REMOVE | | |
0020 202-94810 11.000 EACH 441. 96000 4861. 56| 145. 00000 1595. 00|
CURB TURNOUT, REMOVE | | |
0021 202-95027 2.000 EACH 550. 83000 1101. 66| 2130. 00000 4260. 00|
| MPACT ATTENUATCR, REMOVE | | |
0022 203-02000 25888.000 nB8 | 27. 99000 724605. 12| 10. 40000 269235. 20|
EXCAVATI ON,  COVMON | | |
0023 203-02235 3888.000 n2 | 0. 77000 2993. 76| 2. 20000 8553. 60|
BREAKI NG PAVENVENT | | |
0024 205-06937 500.000 m | 5. 62000 2810. 00| 6. 50000 3250. 00|
TEMPORARY SI LT FENCE | | |
0025 206-51230 615.000 n8 220. 33000 135502. 95| 14. 50000 8917. 50
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0026 210-07095 LUMP|  520000. 00000 520000. 00|  965000. 00000 965000. 00|
TEMPORARY SHEETI NG SHORI NG | | |
0027 207-07498 29783.000 n2 | 5. 67000 168869. 61| 3. 80000 113175. 40
SUBGRADE TREATMENT, TYPE A | | |
0028 211-02050 7719.000 n8 | 27. 54000 212581. 26| 24. 00000 185256. 00|
B BORROW | | |
0029 211-07454 14614.000 n8 | 25. 83000 377479. 62| 24. 00000 350736. 00|
STRUCTURE BACKFI LL | | |
0030 301-07448 503.300 My | 53. 00000 26674. 90| 23. 60000 11877. 88|
COVPACTED AGGREGATE, NO 53, BASE | | |
0031 304-04403 92.000 n8 | 33. 05000 3040. 60| 44. 00000 4048. 00|
SUBBASE FOR CEMENT CONCRETE PAVEMENT | | |
0032 304-06464 9159.000 n8 | 40. 20000 368191. 80| 44. 00000 402996. 00|

SUBBASE FOR PCCP | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 100 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 24, 219,462.50 (A + B) RQUTE : SR
CALL ORDER . 100 CONTRACT ID : R -24951-B COUNTI ES : VANDERBURCH
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0999231 | (2) 35-1009310 [
| HUNT PAVI NG COVPANY, | NC. | DEI G BROTHERS LUMBER & CONST]|
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0033 305-92470 27.000 n2 | 162. 80000 4395. 60| 84. 00000 2268. 00|
PORTLAND CEMENT CONCRETE FOR PAVEMENT | | |
PATCHI NG | | |
0034 401-07334 924.000 My | 66. 56000 61501. 44| 54. 00000 49896. 00|
QT QM- HVA, 3, 76, SURFACE, 9.5 mm | | [
0035 401-07403 1540.000 My | 53. 04000 81681. 60| 41. 00000 63140. 00|
QU QA-HWVA, 3, 76, | NTERMEDI ATE, 19.0 mm | | |
0036 401-07408 541.000 My | 71. 76000 38822. 16| 49. 00000 26509. 00|
QT QA-HVA, 3, 64, BASE, 25.0 nm | | |
0037 401-07429 227.000 My | 76. 96000 17469. 92| 52. 00000 11804. 00|
QU QA-HVA, 5, 76, | NTERVEDI ATE, C19.0 nni | |
0038 402-07432 449.000 My | 83. 20000 37356. 80| 89. 00000 39961. 00|
HVA TYPE A, SURFACE | | |
0039 402-07435 748.000 My | 78. 00000 58344. 00| 89. 00000 66572. 00|
HVA TYPE A, | NTERVEDI ATE | | [
0040 402-07453 4925.000 My | 43. 68000 215124. 00| 47. 00000 231475. 00|
HVA FOR TEMPORARY PAVENENT | | |
0041 406- 05520 7.700 My | 312. 00000 2402. 40| 200. 00000 1540. 00|
ASPHALT FOR TACK COAT | | |
0042 501- 03489 1277. 000 EACH 5. 32000 6793. 64| 17. 00000 21709. 00|
TIE BAR RETROFIT [ [ [
0043 501- 05092 432.200 n2 | 132. 20000 57136. 84| 52. 00000 22474. 40|
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | [
300 mMm | | |
0044 501- 05240 6205.000 m | 22. 84000 141722. 20| 23. 00000 142715. 00|
CONTRACTI ON JO NT, D1 | | |
0045 501- 05310 66.000 m | 363. 55000 23994. 30| 418. 00000 27588. 00|
TERM NAL JOI NT | | |
0046 501- 06266 LUWP| 11594. 16000 11594. 16| 5900. 00000 5900. 00|
PROFI LOGRAPH, PCCP | | |
0047 501-06321 31009. 000 n2 | 42. 29000 1311370. 61| 49. 80000 1544248. 20|
QA PCCP, 250 mm | | |
0048 501- 06321 3440.000 n2 | 79. 86000 274718. 40| 59. 80000 205712. 00|
QA POCP, 250 nm, RElI NFORCED [ [ [
0049 601-04746 1.000 EACH 10575. 98000 10575. 98| 13400. 00000 13400. 00|
ENERGY ABSORBI NG TERM NAL, CZ | | [
0050 601- 06228 3.000 EACH 64447. 38000 193342. 14| 59700. 00000 179100. 00|
| MPACT ATTENUATOR, CR, W, TL-3 | | |
0051 602- 06032 1104.000 m | 175. 02000 193222. 08| 134. 00000 147936. 00|
BARRI ER, MEDI AN, CONCRETE | | |
0052 602- 06639 100.000 m 153. 48000 15348. 00| 104. 00000 10400. 00|

|
TEMPORARY CONCRETE BARRI ER, ANCHORED | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 100 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 24, 219,462.50 (A + B) RQUTE : SR
CALL ORDER . 100 CONTRACT ID : R -24951-B COUNTI ES : VANDERBURCH
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0999231 | (2) 35-1009310 [
| HUNT PAVI NG COVPANY, | NC. | DEI G BROTHERS LUMBER & CONST]|
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0053 602- 06646 2490.000 m | 114. 46000 285005. 40| 73. 00000 181770. 00|
TEMPORARY CONCRETE BARR! ER | | |
0054 602-06729 105. 000 EACH| 9. 05000 950. 25| 8. 60000 903. 00|
BARRI ER DELI NEATOR | | [
0055 602- 06977 1123.600 m | 137. 71000 154730. 96| 134. 00000 150562. 40|
BARR ER, CONCRETE, 840 mm MODI FI ED [ | [
0056 603- 92636 522.000 m | 41. 86000 21850. 92| 45. 00000 23490. 00|
FENCE, CHAIN LINK, 1830 nm | | [
0057 604- 06069 122.000 n2 | 64. 89000 7916. 58| 46. 90000 5721. 80|
CURB RAMP, CONCRETE | | [
0058 604- 06070 580.000 n2 | 32. 04000 18583. 20| 47. 80000 27724. 00|
S| DEWALK, CONCRETE | | [
0059 605- 06090 2061.000 m | 28. 19000 58099. 59| 31. 30000 64509. 30|
CURB, | NTEGRAL, CONCRETE | | |
0060 605-06120 107.000 m | 121. 25000 12973. 75| 81. 00000 8667. 00|
CURB, CONCRETE | | [
0061 605-06140 376.000 m | 39. 11000 14705. 36| 59. 60000 22409. 60|
CURB AND GUTTER, CONCRETE | | [
0062 605-06215 329.000 m | 73. 68000 24240. 72| 90. 20000 29675. 80|
CENTER CURB, D, CONCRETE | | [
0063 605- 94082 3.000 EACH 906. 13000 2718. 39| 235. 00000 705. 00|
CURB TURNOUT, CONCRETE | | [
0064 610-07486 79.900 My | 166. 40000 13295. 36| 96. 00000 7670. 40|
HMVA FOR APPROACHES, TYPE A | | [
0065 611- 05330 926.000 n2 | 48. 61000 45012. 86| 52. 40000 48522. 40|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0066 615- 06505 2.000 EACH 605. 92000 1211. 84| 456. 00000 912. 00|
MONUMENT, B | | |
0067 615-06515 25.000 EACH 192. 79000 4819. 75| 112. 00000 2800. 00|
MONUMVENT, D | | |
0068 615- 06527 1. 000 EACH 385. 58000 385. 58| 470. 00000 470. 00|
MONUMENT, SECTI ON CORNER | | |
0069 615-92498 1.000 EACH 1652. 50000 1652. 50| 540. 00000 540. 00|
BENCH MARK | | |
0070 616-02320 198.000 n2 | 2. 25000 445, 50| 3. 10000 613. 80|
GEOTEXTI LES | | |
0071 616- 06451 352.500 My | 51. 62000 18196. 05| 29. 00000 10222. 50|
R PRAP, UNI FORM | | |
0072 621-01004 2.000 EACH 727.10000 1454. 20| 690. 00000 1380. 00|

MOBI LI ZATI ON AND DEMOBI LI ZATI O\l FOR

SEEDI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 100 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 24, 219,462.50 (A + B) RQUTE : SR
CALL ORDER . 100 CONTRACT ID : R -24951-B COUNTI ES : VANDERBURCH
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0999231 | (2) 35-1009310

I

| HUNT PAVI NG COMPANY, INC. | DEI G BROTHERS LUVBER & CONST]

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT

STRUCTURAL MEMBERS, CONCRETE BULB-T |
BEAM , 1372 nm X 1245 nm [

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0073 621- 06545 0.500 My | 798. 71000 399. 36 1070. 00000 535. 00|
FERTI LI ZER | | |
0074 621- 06548 6.000 kg | 60. 59000 363. 54| 80. 00000 480. 00|
SEED M XTURE, CV | | |
0075 621- 06554 85.000 kg | 8. 92000 758. 20| 13. 00000 1105. 00|
SEED M XTURE, U | | |
0076 621- 06565 2.300 My | 501. 26000 1152. 90| 460. 00000 1058. 00|
MULCH NG MATERI AL | | |
0077 621- 06567 22.900 KL | 1. 10000 25. 19 2. 00000 45. 80|
WATER | | |
0078 621- 06574 1266.000 n2 | 3. 97000 5026. 02| 6. 60000 8355. 60|
SODDI NG | | |
0079 701-51195 2652.000 m | 99. 15000 262945. 80| 167. 00000 442884. 00|
PILE, STEEL H, HP 310 X 79 | | |
0080 701-91792 100. 000 EACH 82. 62000 8262. 00| 162. 00000 16200. 00|
PILE TIP, STEEL H | | |
0081 702- 04325 LUMP|  275416. 16000 275416.16] 465000. 00000 465000. 00|
TEMPORARY SHORI NG | | |
0082 702- 92857 303.200 n8 | 385. 58000 116907. 86| 493. 00000 149477. 60|
CONCRETE, C, SUBSTRUCTURE | | |
0083 702- 93722 64.000 n8 | 330. 50000 21152. 00| 332. 00000 21248. 00|
CONCRETE, C SI DEWALK | | |
0084 703- 51030 28484.000 kg | 1. 43000 40732. 12| 1. 46000 41586. 64|
REI NFORCI NG STEEL | | [
0085 703- 51032 213993.000 kg | 1. 49000 318849. 57| 1. 74000 372347. 82
REI NFORCI NG STEEL, EPOXY COATED | | |
0086 703- 97936 296. 000 EACH| 18. 73000 5544. 08| 28. 00000 8288. 00|
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |
0087 704- 51006 899.400 n8 | 523. 29000 470647. 03| 589. 00000 529746. 60|
CONCRETE, C, SUPERSTRUCTURE, MODI FIED , | | |
TYPE 1 | | [
0088 704- 51006 270.000 n8 | 578. 37000 156159. 90| 674. 00000 181980. 00|
CONCRETE, C, SUPERSTRUCTURE, MODI FIED , | | [
TYPE 2 [ | [
0089 706-51020 102.000 n8 | 523. 29000 53375. 58| 494. 00000 50388. 00|
CONCRETE, C, RAILING | | |
0090 707- 05570 53906.000 kg | 6. 61000 356318. 66| 3. 92000 211311. 52
POST- TENSI ONI NG STRAND | | |
0091 707- 06404 1118.400 m | 479. 22000 535959. 65| 526. 00000 588278. 40
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 100 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 24, 219,462.50 (A + B) RQUTE : SR
CALL ORDER . 100 CONTRACT ID : R -24951-B COUNTI ES : VANDERBURCH
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0999231 | (2) 35-1009310 [
| HUNT PAVI NG COVPANY, |NC. | DEI G BROTHERS LUMBER & CONST|
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0092 709-51821 LUWP| 14519. 94000 14519. 94| 15920. 00000 15920. 00|
SURFACE SEAL | | |
0093 709-51821 LUWP| 21394. 33000 21394, 33| 24385. 00000 24385. 00|
SURFACE SEAL , STR 66-82-8006 | | |
0094 711-51070 48.000 EACH 440. 67000 21152. 16| 65. 00000 3120. 00|
ANCHOR PLATE, AP 1 | | [
0095 715-05048 4133.000 m | 13. 09000 54100. 97| 18. 00000 74394. 00|
PIPE, TYPE 4, O RCULAR 150 nm [ [ [
0096 715- 05052 27.500 m | 141. 46000 3890. 15| 178. 00000 4895. 00|
PIPE, TYPE 4, O RCULAR 300 nm [ [ [
0097 715- 05053 126.200 m | 102. 42000 12925. 40| 27. 00000 3407. 40|
PI PE, UNDERDRAI N OUTLET, 150 nm | | [
0098 715-05149 159.400 m | 105. 12000 16756. 13| 169. 00000 26938. 60|
PIPE, TYPE 2, O RCULAR 300 nm [ [ |
0099 715-05151 324.500 m | 96. 59000 31343. 46| 177. 00000 57436. 50|
PIPE, TYPE 2, O RCULAR 375 nm [ [ |
0100 715-05152 21.500 m | 96. 17000 2067. 66| 228. 00000 4902. 00|
PIPE, TYPE 2, O RCULAR 450 nm [ [ |
0101 715-05175 30.000 m | 227.93000 6837. 90| 294. 00000 8820. 00|
PIPE, TYPE 3, O RCULAR 750 nm [ [ |
0102 715- 05595 15.000 m | 201. 13000 3016. 95| 226. 00000 3390. 00|
Pl PE EXTENSI ON, Cl ROULAR 375 mm | | [
0103 715- 05756 2.000 m | 189. 32000 378. 64| 212. 00000 424. 00|
PI PE EXTENSI ON, Cl ROULAR, 300 mm | | [
0104 715-05891 5.500 m | 338. 49000 1861. 70| 407. 00000 2238. 50|
Pl PE EXTENSI ON, DEFORVED , M N AREA | | |
0.31 n2 [ [ |
0105 715-06471 1.000 EACH 565. 83000 565. 83| 690. 00000 690. 00|
PI PE END SECTION, M N. AREA .31 nR | | |
0106 715- 46000 1.000 EACH 99. 59000 99. 59| 345. 00000 345. 00|
PI PE END SECTI ON, 300 mm | | [
0107 715-46030 2.000 EACH 268. 20000 536. 40| 585. 00000 1170. 00|
PI PE END SECTION, 750 mm | | |
0108 715-95092 419.000 m | 221. 69000 92888. 11| 338. 00000 141622. 00|
SLOTTED DRAIN, 300 nm | | |
0109 718-06528 1.000 EACH 737. 00000 737. 00| 465. 00000 465. 00|
OUTLET PROTECTOR, 1 | | |
0110 718-06531 2.000 EACH 606. 18000 1212. 36| 455. 00000 910. 00|
OUTLET PROTECTOR, 3 | | |
0111 718-06532 1000.000 m | 3. 30000 3300. 00| 3. 20000 3200. 00|

VI DEO | NSPECTI ON FOR UNDERDRAI NS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 24, 219,462.50 (A + B) RQUTE : SR
CALL ORDER . 100 CONTRACT ID : R -24951-B COUNTI ES : VANDERBURCH
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0999231 | (2) 35-1009310

I

| HUNT PAVI NG COMPANY, INC. | DEI G BROTHERS LUVBER & CONST]

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0112 718- 52610 776.000 n8 | 52. 17000 40483. 92| 41. 00000 31816. 00|
AGGREGATE FOR UNDERDRAI NS | | |
0113 718-99153 15740.000 n2 | 0. 52000 8184. 80| 1. 90000 29906. 00|
GEOTEXTI LES FOR UNDERDRAI N | | |
0114 720- 44000 50.000 EACH 392. 41000 19620. 50| 465. 00000 23250. 00|
CASTING ADJUST TO GRADE | | [
0115 720- 44296 24.000 EACH 479. 70000 11512. 80| 785. 00000 18840. 00|
CAP | NLET | | |
0116 720- 45041 2.000 EACH 2097. 83000 4195. 66| 5745. 00000 11490. 00|
INLET, H5 | | |
0117 720- 45045 10. 000 EACH 1044. 41000 10444. 10| 1985. 00000 19850. 00|
I NLET, J10 | | |
0118 720- 45055 4.000 EACH 1044. 41000 4177. 64| 2185. 00000 8740. 00|
I NLET, MLO | | |
0119 720- 45080 15.000 EACH 1427. 88000 21418. 20| 2965. 00000 44475, 00|
I NLET, S14 | | |
0120 720- 45085 3.000 EACH 1435. 80000 4307. 40| 3065. 00000 9195. 00|
I NLET, T14 | | |
0121 720-45141 4.000 EACH 1742. 49000 6969. 96| 4850. 00000 19400. 00|
I NLET, H5, MODI FI ED | | |
0122 720- 45250 1.000 EACH 1445. 99000 1445, 99| 3385. 00000 3385. 00|
CATCH BASI N, K10 | | |
0123 720- 45410 5.000 EACH 1959. 82000 9799. 10| 2195. 00000 10975. 00|
MANHOLE, C4 | | |
0124 720- 45605 6.300 m | 1390. 57000 8760. 59| 1890. 00000 11907. 00|
STRUCTURE, MANHOLE, RECONSTRUCT | | |
0125 720- 45615 6.500 m | 1375. 04000 8937. 76| 1660. 00000 10790. 00|
STRUCTURE, | NLET, RECONSTRUCT | | |
0126 720- 98174 8.000 EACH 1432. 57000 11460. 56 3270. 00000 26160. 00|
I NLET, B15 | | |
0127 720- 98555 2.000 EACH 1449. 54000 2899. 08| 3470. 00000 6940. 00|
I NLET, C15 | | |
0128 726- 03769 2.000 EACH  11016. 65000 22033. 30| 9845. 00000 19690. 00|
BEARI NG ASSEMBLY, POT PB2 | | |
0129 726- 03770 2.000 EACH 6760. 00000 13520. 00| 5185. 00000 10370. 00|
BEAR NG ASSEMBLY, POT PB4 | | |
0130 726- 03784 2.000 EACH 7381. 15000 14762. 30| 5685. 00000 11370. 00|
BEARI NG ASSEMBLY, POT, PB1 | | |
0131 726- 03785 2.000 EACH 9364. 15000 18728. 30| 9135. 00000 18270. 00|
BEARI NG ASSEMBLY, POT, PB3 | | |
0132 728- 98377 LUMP|  16921.57000 16921.57|  14415. 00000 14415. 00|

MASONRY COATI NG | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PACGE : 100 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 24, 219,462.50 (A + B) RQUTE : SR
CALL ORDER . 100 CONTRACT ID : R -24951-B COUNTI ES : VANDERBURCH
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0999231 | (2) 35-1009310

I

| HUNT PAVI NG COMPANY, INC. | DEI G BROTHERS LUVBER & CONST]

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0133 731- 93945 1447.000 n2 | 192. 79000 278967. 13| 169. 00000 244543, 00|
FACE PANELS, CONCRETE | | |
0134 731-93945 594.000 n2 | 66. 10000 39263. 40| 39. 00000 23166. 00|
FACE PANELS, CONCRETE , REMOVE | | |
0135 731-93945 1652.000 n2 | 154. 23000 254787. 96| 139. 00000 229628. 00|
FACE PANELS, CONCRETE , REMOVE AND RESET| | |
0136 731- 93946 1447.000 n2 | 66. 10000 95646. 70 73. 00000 105631. 00|
VALL ERECTI ON | |
0137 731-93947 155.600 m | 88. 13000 13713. 03 72. 00000 11203. 20|
LEVELI NG PAD, CONCRETE | |
0138 801- 01504 4.000 EACH 55. 08000 220. 32 375. 00000 1500. 00|

TEMPORARY PAVEMENT MESSAGE MARKI NG |
LANE | NDI CATI ON ARROW |

|

I

|

:

|
0139 801- 06203 6256.000 m | 0. 40000 2502. 40| 1. 60000 10009. 60|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0140 801- 06207 21581.000 m | 3. 25000 70138. 25| 3. 60000 77691. 60|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | [ |
0141 801- 06211 12.000 EACH 159. 74000 1916. 88| 508. 00000 6096. 00|
TEMPORARY PAVEMENT NMESSAGE MARKI NG | | |
REMOVABLE, LANE | NDI CATI ON ARROWV | |
0142 801- 06218 112.000 m | 22. 03000 2467. 36 10. 80000 1209. 60|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | [
REMOVABLE, 600 mm | [ |
0143 801- 06640 26.000 EACH 302. 96000 7876. 96| 280. 00000 7280. 00|
CONSTRUCTI ON SIGN, A | | |
0144 801- 06645 16. 000 EACH 82. 62000 1321. 92| 54. 00000 864. 00|
CONSTRUCTI ON SI GN, B | | |
0145 801- 06710 1440.000 DAY | 14. 94000 21513. 60| 16. 00000 23040. 00|
FLASH NG ARROW SI GN | | |
0146 801- 06775 LUMP|  173750. 48000 173750. 48]  235000. 00000 235000. 00|
MAI NTAI NI NG TRAFFI C | | |
0147 801-07118 90.000 m | 102. 96000 9266. 40| 85. 00000 7650. 00|
BARRI CADE, |11-A | | |
0148 802- 05701 36.100 m | 31. 95000 1153. 40| 21. 00000 758. 10|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0149 802- 05702 95.200 m | 28. 64000 2726. 53 14. 00000 1332. 80|
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | [ [
0150 802- 07047 4.000 EACH 3194. 83000 12779. 32| 3020. 00000 12080. 00|

|

TRAFFI C SI GN SUPPORT FOUNDATI QN, | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PACGE : 100 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 24.219.462.50 (A + B) RQUTE : SR
CALL ORDER . 100 CONTRACT ID : R -24951-B COUNTI ES : VANDERBURCH
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0999231 | (2) 35-1009310

I

| HUNT PAVI NG COMPANY, INC. | DEI G BROTHERS LUVBER & CONST]

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0151 802- 76015 18.180 n2 | 179. 02000 3254. 58| 165. 00000 2999. 70|

S| GN, PANEL, ENCAPSULATED LENS W TH LEGEND| | |
0152 802- 76025 4.870 2 | 158. 64000 772. 58| 95. 00000 462. 65|

SIGN, SHEET, ENCAPSULATED LENS W TH | | |

LEGEND, 2.03 mm TH CKNESS | | [
0153 802- 76035 35.520 n2 | 165. 25000 5869. 68| 107. 00000 3800. 64

|

SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 nm THI CKNESS | | |
0154 803- 76115 2.000 EACH  22033.29000 44066.58|  51800. 00000 103600. 00|
SPAN OVERHEAD SI GN STRUCTURE, TRl CHORD | | |
TRUSS, SINGLE END SUPPCRT | [ |

0155 803- 76160 2.000 EACH 550. 83000 1101. 66| 810. 00000 1620. 00|
BRI DGE BRACKET ASSEMBLY | | |
0156 805- 01816 1.000 EACH 991. 50000 991. 50| 970. 00000 970. 00|

S| GNAL SUPPORT FQUNDATI ON, 900 nm X 900 | | |
mm X 2500 nm | | |

0157 805- 01842 9.000 EACH 661. 00000 5949. 00| 740. 00000 6660. 00|
HANDHOLE, SI GNAL | | |
0158 805- 02615 1.000 EACH 2699. 08000 2699. 08| 2970. 00000 2970. 00|
SIGNAL POLE, MAST ARM 12.2 m ANCHOR | | |
BOLTS | | |
0159 805- 02645 2.000 EACH 396. 60000 793. 20| 360. 00000 720. 00|
SI GNAL PEDESTAL FOUNDATI ON, A | | [
0160 805- 02654 300.000 m | 5. 51000 1653. 00| 4.00000 1200. 00|

SIGNAL CABLE, NO 19 AWG COMMUNI CATI ON, | [ |
W TH FI GURE 8 SELF SUPPCORTI NG 4C | | I

0161 805- 04133 2.000 EACH 462. 70000 925. 40| 530. 00000 1060. 00|
SI GNAL PEDESTAL, 3.6 m | | |
0162 805- 06592 1828.000 m | 33. 05000 60415. 40| 29. 00000 53012. 00|
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0163 805- 06886 1.000 EACH  28125.50000 28125.50|  26800. 00000 26800. 00|

VI DEO VEHI CLE DETECTOR SYSTEM W TH 4 | [ I
CAMERAS , TEMPORARY | | |

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, |
AMBER ARROWN GREEN ARROW |

0164 805- 78100 1.000 EACH  10496. 66000 10496. 66|  10850. 00000 10850. 00|
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |

0165 805- 78205 10.000 EACH 720. 49000 7204. 90| 670. 00000 6700. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |

AVBER, GREEN | | |

0166 805- 78215 6.000 EACH 783. 94000 4703. 64 690. 00000 4140. 00|

I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 100 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 24, 219,462.50 (A + B) RQUTE : SR
CALL ORDER . 100 CONTRACT ID : R -24951-B COUNTI ES : VANDERBURCH
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0999231 | (2) 35-1009310

I

| HUNT PAVI NG COMPANY, INC. | DEI G BROTHERS LUVBER & CONST]

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ R N

0167 805- 78415 2.000 EACH 1322. 00000 2644. 00| 1585. 00000 3170. 00|
SPAN, CATENARY, AND TETHER | |

0168 805- 78420 2.000 EACH 238. 23000 476. 46| 240. 00000 480. 00|
DI SCONNECT HANGER | |

0169 805- 78445 1.000 EACH 468. 21000 468. 21| 430. 00000 430. 00|
S| GNAL SERVI CE | | |

0170 805- 78467 100.000 m | 5. 51000 551. 00| 4. 25000 425. 00|
SI GNAL CABLE, 3C 8GA | |

0171 805- 78485 208.000 m | 3. 44000 715. 52| 3. 10000 644. 80|
SI GNAL CABLE, 5C 14GA. | |

0172 805- 78490 648.000 m | 3. 70000 2397. 60| 3. 40000 2203. 20|
SI GNAL CABLE, 7C 14GA. | |

0173 805- 78510 1764.000 m | 2.48000 4374. 72| 2.80000 4939. 20|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |

0174 805- 78520 LUWP| 4682. 07000 4682. 07| 1650. 00000 1650. 00|
M SCELLANEOUS EQUI PMENT FOR TRAFFI C | | |
S| GNALS | | |

0175 805-78746 616.000 m | 50. 90000 31354. 40| 34. 00000 20944. 00|
PREFORMED LOOP DETECTORS | | |

0176 805- 78906 4.000 EACH 1652. 50000 6610. 00| 1850. 00000 7400. 00|
S| GNAL SUPPORT FOUNDATI ON, 915 nm X 915 | |
mm X 3. 7m | | |

0177 805-78925 1.000 EACH 661. 00000 661. 00| 540. 00000 540. 00|
CONTROLLER CABI NET FOUNDATI ON, P1 | | |

0178 805-81032 4.000 EACH 3040. 59000 12162. 36| 2850. 00000 11400. 00|
S| GNAL STRAIN POLE, STEEL, 9.2m | | |

0179 805- 86900 18. 000 EACH 534. 31000 9617. 58| 420. 00000 7560. 00|
JUNCTI ON BOX | | |

0180 805-92504 13.000 EACH 242. 37000 3150. 81| 270. 00000 3510. 00|
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |

0181 806-53072 LUWP| 19829. 96000 19829. 96| 12550. 00000 12550. 00|
TEMPORARY TRAFFI C SI GNAL | | |

0182 807- 04653 18.000 EACH 1927. 91000 34702. 38| 430. 00000 7740. 00|
LI GHTI NG FOUNDATI ON | N CONCRETE BARRI ER | | |

0183 807-04781 4.000 EACH 991. 50000 3966. 00| 1030. 00000 4120. 00|
LUM NAI RE MAST ARM 9.1 m | | |

0184 808- 01045 56.000 m | 6. 17000 345. 52| 9. 80000 548. 80|

LI NE, THERMOPLASTI C, DOTTED, YELLOW | | |
100 mm 600 nm LI NE, 1200 nm GAP | | |
0185 808-03002 964.000 m | 2. 03000 1956. 92| 2. 00000 1928. 00|
LI NE, EPOXY, BROKEN, WH TE, 100 mm | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 100 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 24, 219,462.50 (A + B) RQUTE : SR
CALL ORDER . 100 CONTRACT ID : R -24951-B COUNTI ES : VANDERBURCH
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0999231 | (2) 35-1009310

I

| HUNT PAVI NG COMPANY, INC. | DEI G BROTHERS LUVBER & CONST]

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0186 808- 03631 3261.000 m | 2.03000 6619. 83| 2.00000 6522. 00|
LI NE, EPOXY, SOLID, WH TE, 100 mm | | |
0187 808- 03632 3477.000 m | 2. 03000 7058. 31| 2.00000 6954. 00|
LI NE, EPOXY, SCOLID, YELLOW 100 nm | | |
0188 808- 05534 1312.000 m | 4. 52000 5930. 24| 2.80000 3673. 60|
LI NE, EPOXY, SOLID, WH TE, 200 mm | | |
0189 808- 05535 181.000 m | 14. 98000 2711. 38| 25. 00000 4525. 00|

TRANSVERSE MARKI NGS, EPOXY, SCLID, | | |
WH TE, CROSSHATCH LINE, 600 nm |

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C,  LANE | NDI CATI ON ARROW |

|
0190 808- 06680 200.000 m | 6. 72000 1344. 00| 12. 00000 2400. 00|
TRANSVERSE MARKI NGS, EPOXY , SOLID, | | |
VH TE, CROSSHATCH LI NE, 300 nm | | [
0191 808- 06701 180.000 m | 1. 49000 268. 20| 2.10000 378. 00|
LI NE, THERMOPLASTI C, BROKEN, WH TE, | | [
100mMm | [ |
0192 808- 06703 727.000 m | 1. 49000 1083. 23| 2.10000 1526. 70|
LINE, THERMOPLASTIC, SOLID, Wd TE, 100nm | |
0193 808- 06848 43.000 m | 23. 85000 1025. 55| 28. 00000 1204. 00|
LI NE, EPOXY, DOTTED, WH TE, 100 nm | | [
600m LI NE, 1200 mm GAP [ [ [
0194 808- 06849 9.000 m | 23. 85000 214. 65| 28. 00000 252. 00|
LI NE, EPOXY, DOTTED, YELLOW 100 nmm | | [
600 mm LI NE, 1200 mm GAP | [ [
0195 808- 74805 24.000 m | 14. 98000 359. 52| 24. 00000 576. 00|
TRANSVERSE MARKI NGS, EPOXY, STCP LINE, | [ |
600 nm | [ |
0196 808- 74807 16.000 EACH| 192. 79000 3084. 64| 215. 00000 3440. 00|
PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | | |
| NDI CATI ONS ARROWS | [ |
0197 808- 74808 7.000 EACH 167. 45000 1172. 15| 235. 00000 1645. 00|
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | [
(ONLY) I I |
0198 808- 75245 578.000 m | 1. 49000 861. 22| 2.10000 1213. 80|
LI NE, THERVOPLASTIC, SOLID, YELLOW [ | |
100mMm | [ |
0199 808- 75297 28.000 m | 12. 56000 351. 68| 17. 00000 476. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LINE, 600 nm | | |
0200 808- 75320 10. 000 EACH| 52. 88000 528. 80| 74. 00000 740. 00|

|

I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 100 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 24, 219,462.50 (A + B) RQUTE : SR
CALL ORDER . 100 CONTRACT ID : R -24951-B COUNTI ES : VANDERBURCH
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0999231 | (2) 35-1009310

I
| HUNT PAVI NG COVPANY, INC. | DEl G BROTHERS LUMBER & CONST|
LINE NO / | TEM CODE / ALT

I I I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0201 808- 75325 6.000 EACH 71. 61000 429. 66| 110. 00000 660. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) | |

3. 86000 679. 36 14. 00000 2464. 00|

0202 808- 94455 176.000 m |
TRANSVERSE MARKI NGS, EPOXY, CROSSWALK, | | |
150 mm | | |
0203 808- 98796 65.000 m | 6. 17000 401. 05| 6. 00000 390. 00|
LINE, THERMOPLASTIC, DOTTED, WH TE, 100 | | |
mm 600 nm LINE, 1200 mm GAP | | |
SECTI ON TOTALS | A = $ 12,321, 768. 46| A = $ 12,984, 753. 85|
------------------------------------------ B S
CONTRACT TOTALS | A+B = $22621,768.46] A+ B = $ 23, 664, 753. 85|

CONTRACT DAYS 515 534



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PACGE : 108 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 182, 112. 05 ROUTE : HOVEY LAKE
CALL ORDER . 108 CONTRACT ID : R -25580-B COUNTI ES : POSEY
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 25 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 6740603
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING |NC. $ 182, 986.00 100. 0000%
2 35-0626844 RUDOLPH, J.H & QO $  209,323.45 114. 3931%
3 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  220,500.00 120. 5010%
| (1) 35-1139301 | (2) 350626844 | (3) 35-2040801
|E & B PAVING | NC. | RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR , |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  PAVEMENT REHABI LI TATI ON
I I |
0001 105- 06845 LUMP| 5500. 00000 5500.00]  12000. 00000 12000.00|  19407. 20000 19407. 20
CONSTRUCTI ON ENGI NEERI NG | | |
0002 203- 02000 1253.000 CYS | 13. 00000 16289. 00| 24. 00000 30072. 00| 25. 00000 31325. 00
EXCAVATI ON,  COMMON | | |
0003 213- 04324 2.000 CYS | 1000. 00000 2000. 00| 210. 00000 420. 00| 400. 00000 800. 00
FLOMBLE FI LL | | |
0004 303-52308 1149.000 TON | 19. 00000 21831. 00| 22. 00000 25278. 00| 20. 00000 22980. 00
COVPACTED AGGREGATE, O, 53 | | |
0005 402- 07432 815.000 TON | 48. 00000 39120. 00| 50. 00000 40750. 00| 52. 00000 42380. 00
HVA TYPE A, SURFACE | | |
0006 402- 07435 1388.000 TON | 40. 00000 55520. 00| 44. 00000 61072. 00| 47.00000 65236. 00
HVA TYPE A, | NTERVEDI ATE | |
0007 405- 05517 14.700 TON | 300. 00000 4410. 00| 300. 00000 4410. 00| 390. 00000 5733. 00
ASPHALT FOR PRI ME COAT | |
0008 406- 05520 2.500 TON | 350. 00000 875. 00| 170. 00000 425. 00| 200. 00000 500. 00
ASPHALT FOR TACK COAT | | |
0009 615- 06496 105.000 EACH 40. 00000 4200. 00| 36. 35000 3816. 75| 37. 00000 3885. 00
PARKI NG BARRI ER | |
0010 616- 02842 34.000 TON | 75. 00000 2550. 00| 58. 00000 1972. 00| 70. 00000 2380. 00
R PRAP, DITCH, OUTLET, D50=10 IN. | | |
0011 715- 05048 866. 000 LFT | 12. 00000 10392. 00| 13. 00000 11258. 00| 7.00000 6062. 00
PIPE, TYPE 4, CIRCULAR 6 IN | |
0012 715- 06517 120.000 LFT | 30. 00000 3600. 00| 32. 00000 3840. 00| 25. 00000 3000. 00
Pl PE, CORRUGATED PE, S, 12 IN. | |
0013 715- 94457 140.000 LFT | 22. 00000 3080. 00| 15. 00000 2100. 00| 23. 00000 3220. 00
PIPE, PVC, SDR 35, 8 IN | | |
0014 718-52610 71.000 CYS | 55. 00000 3905. 00| 28. 00000 1988. 00| 58. 00000 4118. 00

AGGREGATE FOR UNDERDRAINS , NO. 8 STONE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $

CALL ORDER : 108
LETTI NG DATE : 11/19/02 10:00 AM

182,112. 05
CONTRACT I D :
DI STR CT :

SET- AS| DE :

R -25580-B
VI NCENNES DI STRI CT

RQUTE :
COUNTI ES :

DATE : 11/26/02
PACGE : 108 -2

HOVEY LAKE
PCSEY

| (1) 35-1139301

|E & B PAVING | NC

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE
__________________________________________ I
0015 718-99153 3014.000 SYS | 1. 00000
GEOTEXTI LES FOR UNDERDRAI N |
0016 720- 45025 2.000 EACH 2600. 00000
I NLET, D6 |
0017 808- 06695 5000.000 LFT | 0. 30000
LINE, PAINT, SOLID, WHITE, 5 IN.
SECTI ON TOTALS | $

| (2) 35-0626844

| RUDOLPH, J.H & CO

I
ANOUNT

UNIT PRI CE

T 01a 00T 1.55000
5zoo.oof 2000. 00000
1500.00} 0. 25000
182,986.00" $

Tlesese oo T s

| (3) 35-2040801
| GOHVANN ASPHALT & CONSTR , |

I
AMOUNT

UNI'T PRI CE AMOUNT
Lo L0 5123.80
4000.00I 1550. 00000 3100. 00
1250.00I 0. 25000 1250. 00
209,323.45“ $ 220, 500. 00
00523 as $  220,500.00




ENG NEER S ESTI MATE: NONE BELOW
CALL ORDER : 114
LETTI NG DATE : 11/19/02 10:00 AM

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STR CT :

CONTRACT TI ME :

CONTRACT DESCRI PTI ON : URBAN

SET- AS| DE :

VENDOR RANKI NG :

R -25738-B
GREENFI ELD DI STRI CT
10/31/03 COWVPLETI ON DATE

ROUTE :
COUNTI ES :

PROJECT( S)

DELAWARE

DATE : 11/26/02
PACGE : 114 -1

1 35-1188479 BRANDT CONSTRUCTI ON | NC

2 35-1136349 TSCHUOR, GALE COVPANY,

I NC.

897, 858. 25
934, 563. 28

100. 0000%
104. 0880%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 120 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 33, 907, 297. 71 ROUTE : |-65

CALL ORDER : 120 CONTRACT ID : R -25987-A COUNTI ES : LAKE

LETTI NG DATE : 11/19/02 10:00 AM DISTRICT  : LAPORTE Di STRI CT

CONTRACT TIME : 06/30/04 COMPLETI ON DATE

CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 0658137
0658137
0658137
OTHERS

SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAME Bl D LOW Bl D
1 99-9990064 SUPERI OR CONSTR/ E & B PAVI NG JV $ 30, 722, 487. 58 100. 0000%
2 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 30, 968, 592. 80 100. 8010%
3 36-2231526 WALSH CONSTR CO OF | LL $ 31,477, 634. 00 102. 4579%
[ (1) 99-9990064 | (2) 35-0918397 | (3) 36-2231526

| SUPER OR CONSTR/ E & B PAVI NG RIETH RILEY OONSTRUCTI ON | WALSH CONSTR CQ. OF | LL
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001 S| GN MODERNI ZATI ON

I I
0001 105-06845 LUWP|  550000. 00000 550000. 00| 270240. 00000 270240. 00| 565000. 00000 565000. 00

CONSTRUCTI ON ENG NEERI NG | | |

0002 105- 06845 LUMP|  100000. 00000 100000. 00| 2152. 72000 2152.72|  20000. 00000 20000. 00
CONSTRUCTI ON ENGI NEERING , STR. NO. 1 | | |

0003 105- 06845 LUVP|  100000. 00000 100000. 00| 5381. 80000 5381.80|  20000. 00000 20000. 00
CONSTRUCTI ON ENGI NEERING , STR. NO. 2 | | |

0004 105- 06845 LUWP|  100000. 00000 100000. 00| 5381. 80000 5381.80|  20000. 00000 20000. 00
CONSTRUCTI ON ENGI NEERING , STR. NO. 3 | | |

0005 105- 07040 20.000 M5 | 2000. 00000 40000. 00| 2436. 10000 48722. 00| 1800. 00000 36000. 00
FIELD OFFICE, C | | |

0006 108- 01614 LUMP|  13800. 00000 13800.00|  13800. 00000 13800.00|  13800. 00000 13800. 00
PARTNERI NG OVERHEAD | | |

0007 110- 01001 LUMP| 1250000. 00000  1250000. 00| 2091590.54000  2091590. 54| 1450000. 00000 1450000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0008 110- 01001 LUMP|  100000. 00000 100000. 00]  64581. 63000 64581. 63|  40000. 00000 40000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR | | |
NO 1 I I I

0009 110-01001 LUMP|  100000. 00000 100000. 00]  64581. 63000 64581. 63|  45500. 00000 45500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR | | |
NO 2 I I I

0010 110- 01001 LUMP|  100000. 00000 100000. 00]  64581. 63000 64581. 63|  60000. 00000 60000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR | | |
NO. 3 I I |

0011 201- 52370 LUMP|  465000. 00000 465000. 00| 262113. 80000 262113.80| 465000. 00000 465000. 00

CLEARI NG RI GHT OF WAY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PACGE : 120 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 33, 907,297.71 ROUTE : [|-65
CALL ORDER . 120 CONTRACT ID : R -25987-A COUNTI ES : LAKE
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 99-9990064 | (2) 35-0918397 | (3) 36-2231526

| SUPERI OR CONSTR/ E & B PAVI NG RI ETH RILEY CONSTRUCTI ON | WALSH CONSTR GO OF | LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0012 202- 02240 128954.000 n2 | 7.00000 902678. 00| 7.50000 967155. 00| 6. 00000 773724. 00
PAVEMENT, REMOVE | | |

0013 202- 02241 4070.000 m | 8. 23000 33496. 10| 8. 23000 33496. 10| 10. 00000 40700. 00
GUARDRAI L, REMOVE | |

0014 202- 03783 5.000 EACH 300. 00000 1500. 00| 300. 00000 1500. 00| 300. 00000 1500. 00
SIGN, PANEL, REMOVE | |

0015 202- 04089 6.000 EACH 20. 00000 120. 00| 20. 00000 120. 00| 20. 00000 120. 00
SIGN, SHEET, REMOVE | |

0016 202- 51328 LUMP|  145000. 00000 145000. 00]  149000. 00000 149000. 00]  125000. 00000 125000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS |, | |
STR NO. 1 [ [

0017 202-51328 LUMP|  130000. 00000 130000. 00]  174000. 00000 174000. 00|  120928. 55000 120928. 55
PRESENT STRUCTURE, REMOVE PORTI ONS |, |
STR NO. 2 [ [

0018 202-51328 LUMP|  120000. 00000 120000. 00  184000. 00000 184000.00]  90000. 00000 90000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS |
STR NO. 3 [

0019 202- 51368 543.550 n2 | 17. 08000 9283. 83 16. 15000 8778. 33 20. 00000 10871. 00
SLOPEVWALL, REMOVE |

0020 202- 60820 10260.000 n2 | 2. 50000 25650. 00 1. 87000 19186. 20 2.00000 20520. 00
SURFACE M LLING ASPHALT |

0021 202- 91385 77.000 EACH 175. 00000 13475. 00 131. 28000 10108. 56 25. 00000 1925. 00
I NLET, REMOVE |

0022 202- 91840 30.000 m | 11. 09000 332.70 12. 00000 360. 00 25. 00000 750. 00
FENCE, CHAIN LINK, REMOVE
LI GHT STANDARD AND FOUNDATI ON, REMOVE |

0024 202-93974 1.000 EACH 1500. 00000 1500. 00 1500. 00000 1500. 00 1500. 00000 1500. 00

OVERHEAD SI GN STRUCTURE, CANTI LEVER [
DOUBLE ARM REMOVE

I

I

|

I

I I

| I

I I

| I

I I

I I

I I

I I

| |
0023 202- 93763 9.000 EACH 200. 00000 1800. 00| 200. 00000 1800. 00| 450. 00000 4050. 00

I I

I I

| | |

0025 202- 95579 2.000 EACH 325. 00000 650. 00| |

I I

I I

I I

I I

I I

I I

I

I

I

I

325. 00000 650. 00 325. 00000 650. 00
SERVI CE POl NT, REMOVE |
0026 202- 96479 304. 000 EACH| 10. 00000 3040. 00 7. 53000 2289. 12 20. 00000 6080. 00
BOLT, REMOVE |
0027 203- 02000 220021.000 n8 | 5.00000  1100105. 00 8.06000  1773369. 26 11. 00000 2420231. 00
EXCAVATI ON,  COVMMON |
0028 205- 02224 300.000 m | 5. 60000 1680. 00 5. 60000 1680. 00 5. 60000 1680. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | [
0029 205- 06931 2931.000 My | 17. 00000 49827. 00| 47. 37000 138841. 47 36. 41000 106717. 71
I

TEMPORARY CHECK DAM REVETMENT RI PRAP |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

11/ 26/
120 -3

02

GUARDRAI L END TREATMENT, Gs, éPARE
PARTS PACKAGE

ENG NEER S ESTI MATE: $ 33, 907, 297. 71 ROUTE : |-65
CALL ORDER : 120 CONTRACT ID: R -25987-A COUNTI ES : LAKE
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 99- 9990064 | (2) 35-0918397 | (3) 36-2231526
| SUPERI OR CONSTR'E & B PAVI NG R ETH RI LEY CONSTRUCTI ON | WALSH CONSTR €O OF | LL

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ R N

0030 205- 06932 708.000 m | 30. 30000 21452, 40| 30. 30000 21452. 40| 30. 30000 21452. 40
TEMPORARY CHECK DAM STRAW BALES | | |

0031 205- 06933 9.000 EACH 60. 00000 540. 00| 60. 00000 540. 00| 60. 00000 540. 00
TEMPORARY DI TCH | NLET PROTECTI ON | |

0032 205- 06937 4322.000 m | 5. 60000 24203. 20| 5. 60000 24203. 20| 7.32000 31637.04
TEMPORARY SI LT FENCE | | |

0033 206- 51220 44.800 n8 | 325. 00000 14560. 00| 161. 45000 7232. 96| 40. 00000 1792. 00
EXCAVATI ON, VET | |

0034 206-51225 459.020 n8 | 35. 00000 16065. 70| 53. 82000 24704. 46| 25. 00000 11475. 50
EXCAVATI ON, DRY | |

0036 210- 05106 6.000 EACH 550. 00000 3300. 00| 550. 00000 3300. 00| 550. 00000 3300. 00
CONCRETE FOUNDATI ON W TH GROUNDI NG, 760 | | |
nm X 760 mm X 2450 mm | | I

0037 211- 02050 3271.000 n8 | 24. 00000 78504. 00| 17. 72000 57962. 12| 12. 50000 40887. 50
B BORROW | |

0038 211- 06467 146.710 nB | 27. 50000 4034. 53| 64. 58000 9474. 53| 42. 00000 6161. 82
AGGREGATE FOR END BENT BACKFI LL | | |

0039 211- 07454 3166.000 n8 | 24. 00000 75984. 00| 13. 86000 43880. 76| 12. 45000 39416. 70
STRUCTURE BACKFI LL | |

0040 303- 52308 64528.370 My | 11. 00000 709812. 07| 6. 65000 429113. 66| 12. 00000 774340. 44
COVPACTED AGGREGATE, O, 53 | | |

0041 304- 06464 74599.000 n8 | 18. 00000 1342782. 00| 32. 46000 2421483, 54| 27. 00000 2014173. 00
SUBBASE FOR PCCP | |

0045 406- 05520 45.400 My | 200. 00000 9080. 00| 163. 13000 7406. 10| 200. 00000 9080. 00
ASPHALT FOR TACK COAT | |

0046 501- 06266 LUMP|  20800. 00000 20800. 00| 3150. 41000 3150.41]  10000. 00000 10000. 00
PROFI LOGRAPH, PCCP | |

0047 501- 06322 17644.000 n2 | 39. 40000 695173. 60| 36. 16000 638007. 04 42. 00000 741048. 00
QC/ QA PCCP, 275 mm | | |

0048 501- 06325 243402.000 n2 | 32. 47000 7903262. 94| 32. 15000 7825374. 30| 34. 75000 8458219. 50
QC/ QA PCCP, 350 mm | | |

0049 503- 05240 47000.000 m | 22. 90000 1076300. 00| 25. 80000 1212600. 00| 18. 00000 846000. 00
D1 CONTRACTI ON JO NT | | |

0050 601- 01522 7.000 EACH 1300. 00000 9100. 00| 1300. 00000 9100. 00| 1300. 00000 9100. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |

0052 601- 05999 9.000 EACH 40. 00000 360. 00| 40. 00000 360. 00| 40. 00000 360. 00
CURVED TERM NAL END | | |

0053 601- 94689 12. 000 EACH| 2100. 00000 25200. 00| 2100. 00000 25200. 00| 2100. 00000 25200. 00
GUARDRAI L END TREATMENT, CS | | |

0054 601- 97774 3.000 EACH| 1000. 00000 3000. 00| 1000. 00000 3000. 00| 1000. 00000 3000. 00

I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PACGE : 120 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 33, 907,297.71 ROUTE : [|-65
CALL ORDER . 120 CONTRACT ID : R -25987-A COUNTI ES : LAKE
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 99-9990064 | (2) 35-0918397 | (3) 36-2231526

| SUPERI OR CONSTR/ E & B PAVI NG RI ETH RILEY CONSTRUCTI ON | WALSH CONSTR GO OF | LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0055 601- 99105 3226.680 m | 29. 25000 94380. 39| 29. 25000 94380. 39| 29. 25000 94380. 39
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0056 601-99106 7.620 m | 69. 29000 527. 99| 69. 29000 527. 99| 69. 29000 527. 99
GUARDRAI L, WBEAM 0.952 m SPACI NG | | |

0058 602- 06639 600.000 m | 98. 00000 58800. 00| 50. 00000 30000. 00| 70. 00000 42000. 00
TEMPORARY CONCRETE BARRI ER ANCHORED | | |

0059 602- 06646 17568.000 m | 75.50000  1326384. 00| 40. 00000 702720. 00| 36. 00000 632448. 00
TEMPORARY CONCRETE BARRI ER | | |

0060 602- 06729 4840.000 EACH 2. 38000 11519. 20| 2. 69000 13019. 60| 2.38000 11519. 20
BARRI ER DELI NEATCR | |

0061 602- 06944 536.000 m | 147. 75000 79194. 00| 124. 31000 66630. 16| 145. 00000 77720. 00
BARRI ER, CONCRETE, 840 mm | | |

0062 602- 06976 955.000 m | 212. 60000 203033. 00| 179. 27000 171202. 85| 175. 00000 167125. 00
BARRI ER, CONCRETE, 1145 nm MODIFIED | | |

0064 603- 06040 8000.000 m | 12. 53000 100240. 00| 12. 53000 100240. 00| 11. 25000 90000. 00
FENCE, FARM FIELD, 1190 nm | | |

0066 615- 06490 4.000 EACH 150. 00000 600. 00| 150. 00000 600. 00| 150. 00000 600. 00
R GHT OF WAY MARKER | | |

0067 615- 06510 10. 000 EACH| 250. 00000 2500. 00| 250. 00000 2500. 00| 250. 00000 2500. 00
MONUMENT, C | | |

0068 615- 06515 38.000 EACH 100. 00000 3800. 00| 100. 00000 3800. 00| 100. 00000 3800. 00
MONUMENT, D | | |

0069 616- 02320 2658.870 n2 | 2. 00000 5317. 74| 1. 66000 4413. 72 1. 26000 3350. 18
GEOTEXTI LES | | |

0070 616- 03472 1285.200 My | 45. 00000 57834. 00| 29. 69000 38157. 59| 29. 00000 37270. 80
RI PRAP, REVETMENT 450 nm | | |

0071 616- 05688 211.000 My | 45. 00000 9495. 00| 41. 05000 8661. 55| 35. 00000 7385. 00
R PRAP, CLASS 1 | | |

0072 616- 06405 379.200 My | 45. 00000 17064. 00| 42. 44000 16093. 25| 40. 00000 15168. 00
Rl PRAP, REVETMENT | | |

0073 616- 51367 1743.400 n2 | 60. 00000 104604. 00| 59. 20000 103209. 28| 44. 18000 77023. 41
SLOPEWALL, CONCRETE, 100 nm | | |

0074 619- 51859 LUMP|  20000. 00000 20000. 00|  21527. 21000 21527.21]  20000. 00000 20000. 00
PAINT STEEL BRIDGE , STR NO 2 | | |

0075 619- 61000 LUMP|  22000. 00000 22000.00|  16145. 41000 16145.41]  22000. 00000 22000. 00
CLEAN STEEL BRIDGE , STR NO 2 | |

0076 619- 93423 LUMP| 3000. 00000 3000. 00| 2152. 72000 2152. 72| 3000. 00000 3000. 00
POLLUTI ON CONTROL , STR NO. 2 | | |

0077 621- 01004 2.000 EACH 850. 00000 1700. 00| 850. 00000 1700. 00| 850. 00000 1700. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ |
SEEDI NG | | [



ENG NEER S ESTI MATE: $ 33,907, 297.71

CALL CRDER @ 120

LETTI NG DATE : 11/19/02 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STRI CT

TABULATI ON CF BI DS

1D :

R -25987-A

LAPORTE DI STRI CT

RQUTE
COUNTI ES :

DATE : 11/26/02
PAGE : 120 -5

: 1-65

LAKE

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0078 621-02770 12500. 000
ERCSI ON CONTROL BLANKET

0079 621-06545 30. 600
FERTI LI ZER

0080 621-06553 5610. 000
SEED M XTURE, R

0081 621- 06557 935. 000
SEED M XTURE, T

0082 621- 06565 153. 000
MJULCHI NG MATERI AL

0083 621- 06567 71. 900
WATER

0084 621- 06575 3298. 200
SODDI NG,  NURSERY

0085 701-03808 648. 000

Pl LE, CONCRETE, STEEL SHELL ENCASED
4.67 mm 305 mm

0086 701-93633 78. 400
OVERSI ZED PREDRI LLED PI LE HOLES
0087 701-98647 312. 000

PI'LE, CONCRETE, STEEL SHELL ENCASED,
5.16 nm 356 mm

0088 702- 04433 4.000
FLOOR DRAIN, PVC, 150 mm

0089 702-51005 303. 000
CONCRETE, A, SUBSTRUCTURE

0090 702-51015 192. 000
CONCRETE, B, FOOTI NGS

0091 702-51863 794. 000
FI ELD DRI LLED HOLE I N CONCRETE

0092 702-90915 38. 000
CONCRETE, A

0093 703-51030 43639. 000
REI NFORCI NG STEEL

0094 703-51032 138952. 000
REI NFORCI NG STEEL, EPOXY COATED

0095 703-90512 43. 000
THREADED BAR SPLI CE

0096 703-97703 628. 000
THREADED BAR SPLI CE, EPOXY COATED

0097 703-97936 524. 000

| (1) 99- 9990064
| SUPERI OR CONSTR/ E & B PAVI NG R ETH RI LEY CONSTRUCTI ON

kg

kL

3

3

EACH

EACH

EACH

|
EACH|

THREADED Tl E BAR ASSEMBLY, EPOXY COATED |

UNI'T PR CE

. 00|

1

490.

100.

175

100.

75

500.

300.

10

700.

10

12

13

45000

00000

. 97000
. 66000
. 00000
. 55000

. 26000

00000

00000

00000

00000

00000

00000

00000

00000

. 50000

. 60000

00000

00000

00000

| (2) 35-0918397

I
ANOUNT]|

14050

64800.

13720

31200

300.

151500.

57600

7940.

26600.

65458

222323

430

7536

6812

. 00

. 70]

. 10]

. 00|

.55

I
33|
I
00|
[
I

. 00|

. 00|

I
00|I
00|I
00|I
00|I
ooI
50|I
20||
00|I
00||
00|:

UNI T PRI CE

1

490

107

10.

113.

107.
699

538.

592

10.

11.

13.

45000

00000

. 97000
. 66000
. 00000
. 55000

. 26000

64000

76000

02000

64000
63000

18000

. 46000

00000

. 51000

. 61000

76000

84000

99000

| (3) 36-2231526
| WALSH CONSTR CO. OF I LL

I
ANOUNT]

14050

69750.

843.

35262.

430.

211987

103330.

5129

22496.

65894

223712

462.

7435

7330

UNT PRI CE AMOUNT
 14s000 18125.00

490. 00000 14994. 00
5.97000 33491. 70

4. 66000 4357. 10
449. 00000 68697. 00
0. 55000 39.55
4. 26000 14050. 33
122. 16000 79159. 68
103. 27000 8096. 37
142. 58000 44484. 96
113. 78000 455,12
650. 00000 196950. 00
425. 00000 81600. 00
16. 00000 12704. 00
700. 00000 26600. 00
1. 13000 49312. 07
1. 29000 179248. 08
22.76000 978. 68
21. 10000 13250. 80
22. 89000 11994. 36



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PACGE : 120 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 33, 907,297.71 ROUTE : [|-65
CALL ORDER . 120 CONTRACT ID : R -25987-A COUNTI ES : LAKE
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 99-9990064 | (2) 35-0918397 | (3) 36-2231526

| SUPERI OR CONSTR/ E & B PAVI NG RI ETH RILEY CONSTRUCTI ON | WALSH CONSTR GO OF | LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0098 704- 51002 925.000 n8 | 700. 00000 647500. 00| 538. 18000 497816. 50| 800. 00000 740000. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0099 706- 05734 8.000 EACH 1200. 00000 9600. 00| 1291. 63000 10333. 04 2000. 00000 16000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBT | | |

0100 706- 51020 71.800 n8 | 420. 00000 30156. 00| 592. 00000 42505. 60| 900. 00000 64620. 00
CONCRETE, C, RAILING | | |

0101 707-90219 23.000 EACH| 800. 00000 18400. 00| 376. 73000 8664. 79| 325. 00000 7475. 00
ELASTOMERI C BEARI NG | | |

0102 709- 51821 LUMP| 8500. 00000 8500. 00| 9687. 24000 9687. 24| 8500. 00000 8500. 00
SURFACE SEAL , STR NO 2 | | |

0103 709- 51821 LUWP| 9900. 00000 9900.00]  10763. 60000 10763. 60| 9900. 00000 9900. 00
SURFACE SEAL , STR NO 3 | | |

0104 710- 51870 20.000 n2 | 500. 00000 10000. 00| 322. 91000 6458. 20| 175. 00000 3500. 00
REPO NTI NG MASONRY | N STRUCTURES | | |

0105 711-01786 56.000 EACH 50. 00000 2800. 00| 34. 44000 1928. 64| 30. 00000 1680. 00
STRUCTURAL STEEL DRILLING 25 nmDIA | |
HOLE | I |

0106 711-51035 51109.000 kg | 3. 50000 178881. 50| 5. 00000 255545, 00| 3. 00000 153327. 00
STRUCTURAL STEEL | |

0107 711-51867 99100.000 2 | 0. 10000 9910. 00| 0. 01000 991. 00| 0. 05000 4955. 00
STRUCTURAL STEEL CUTTI NG | | |

0108 711-51877 LUMP|  100000. 00000 100000. 00]  10763. 60000 10763.60|  40000. 00000 40000. 00

JACKI NG AND SUPPORTI NG BEAMS , STR NO | | |
2 | [ |

0109 714- 03606 60.357 m | 8000. 00000 482856. 00| 5500. 00000 331963. 50| 3500. 00000 211249. 50
CULVERT, PRECAST BOX, REI NFORCED | | I
CONCRETE, 3600 mm x 3600 mm | | I

0110 714- 44240 4.000 n8 | 600. 00000 2400. 00| 322. 91000 1291. 64| 900. 00000 3600. 00
CONCRETE, A, STRUCTURES [ |

0111 715- 02839 46.000 m | 150. 00000 6900. 00| 142. 00000 6532. 00| 175. 00000 8050. 00
Pl PE, POLYETHYLENE LINER 600 mm | | |

0112 715- 05019 200.000 m | 200. 00000 40000. 00 176. 99000 35398. 00| 225. 00000 45000. 00
PIPE, TYPE 1, CIRCULAR 900 nm [ [ |

0113 715- 05048 27624.800 m | 7. 25000 200279. 80| 12. 00000 331497. 60| 6. 00000 165748. 80
PIPE, TYPE 4, CIROULAR 150 nm [ [ |

0114 715- 05053 2524.000 m | 32. 00000 80768. 00| 14. 45000 36471. 80| 75. 00000 189300. 00
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |

0115 715- 05115 34.560 m | 102. 50000 3542. 40| 12. 26000 423. 71| 60. 00000 2073. 60
PIPE, TYPE 1, CIROULAR 150 nm [ [ |

0116 715-05119 106.000 m | 145. 00000 15370. 00| 71. 81000 7611. 86 70. 00000 7420. 00

I

PIPE, TYPE 1, G RCULAR 375 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PACGE : 120 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 33, 907,297.71 ROUTE : [|-65
CALL ORDER . 120 CONTRACT ID : R -25987-A COUNTI ES : LAKE
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 99-9990064 | (2) 35-0918397 | (3) 36-2231526

| SUPERI OR CONSTR/ E & B PAVI NG RI ETH RILEY CONSTRUCTI ON | WALSH CONSTR GO OF | LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0117 715- 05123 110.000 m | 170. 00000 18700. 00| 97. 32000 10705. 20| 105. 00000 11550. 00
PIPE, TYPE 1, CRCULAR 600 nm [ [ |

0118 715- 05125 41.000 m | 215. 00000 8815. 00| 123. 49000 5063. 09| 135. 00000 5535. 00
PIPE, TYPE 1, CIROULAR 750 nm [ [ |

0120 715-05149 40.000 m | 135. 00000 5400. 00| 66. 74000 2669. 60| 80. 00000 3200. 00
PI PE, TYPE 2, CIRCULAR 300 nm [ [ |

0121 715-05151 336.000 m | 80. 00000 26880. 00| 84. 76000 28479. 36| 95. 00000 31920. 00
PIPE, TYPE 2, CIROULAR 375 nm [ [ |

0122 715- 05152 41.000 m | 120. 00000 4920. 00| 92. 13000 3777. 33| 125. 00000 5125. 00
PIPE, TYPE 2, CIROULAR 450 nm [ [ |

0123 715- 05169 280.000 m | 100. 00000 28000. 00| 64. 00000 17920. 00| 70. 00000 19600. 00
PIPE, TYPE 3, CIROULAR 375 nm [ [ |

0124 715-05171 12.600 m | 350. 00000 4410. 00| 122. 18000 1539. 47| 110. 00000 1386. 00
PIPE, TYPE 3, CIROULAR 450 nm [ [ |

0125 715- 05173 16.000 m | 280. 00000 4480. 00| 103. 05000 1648. 80| 115. 00000 1840. 00
PI PE, TYPE 3, CIRCULAR 600 nm [ [ |

0126 715- 05203 800.000 m | 35. 00000 28000. 00| 8. 53000 6824. 00| 7.00000 5600. 00
PI PE, TYPE 4, CIRCULAR 100 nm [ [ |

0127 715- 05218 98.000 m | 100. 00000 9800. 00| 115. 12000 11281. 76| 80. 00000 7840. 00
PIPE, TYPE 5, CIROULAR 375 nm [ [ [

0128 715- 05238 109.000 m | 180. 00000 19620. 00| 216. 33000 23579. 97 230. 00000 25070. 00
PI PE, TYPE 1, DEFORVED, M N AREA 0.60 | |
e I I I

0129 715- 05254 57.500 m | 490. 00000 28175. 00| 299. 66000 17230. 45| 455. 00000 26162. 50
PIPE, TYPE 1, DEFORVED, M N AREA 2.03 | |
e [ I I

0130 715- 05343 47.000 m | 325. 00000 15275. 00| 246. 61000 11590. 67| 300. 00000 14100. 00
PI PE, TYPE 2, DEFORVED, M N AREA 1.08 | |
e I I I

0131 715- 05407 200.000 m | 32. 00000 6400. 00| 16. 15000 3230. 00| 7. 57000 1514. 00
Pl PE, END BENT DRAIN, 150 nm | |

0132 715- 05423 264.000 m | 220. 00000 58080. 00| 315. 00000 83160. 00| 233. 04000 61522. 56
PI PE, SLOTTED DRAIN, 375 mm | | |

0133 715- 05597 4.000 m | 550. 00000 2200. 00| 206. 37000 825. 48] 593. 50000 2374. 00
Pl PE EXTENSI ON, CI ROULAR, 600 nm | | |

0134 715- 46005 57.000 EACH 425. 00000 24225. 00| 327. 65000 18676. 05| 187. 12000 10665. 84
Pl PE END SECTION, 375 mm | | |

0135 715- 46010 5.000 EACH 500. 00000 2500. 00| 364. 25000 1821. 25| 212. 43000 1062. 15
Pl PE END SECTION, 450 mm | | |

0136 715- 46020 5.000 EACH 550. 00000 2750. 00| 383. 63000 1918. 15| 318. 19000 1590. 95

PI PE END SECTI ON, 600 mm | [ I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON CF BI DS

DATE :
PAGE :

11/ 26/
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02

TEMPORARY TRANSVERSE PAVEMENT NMARKI NG
REMOVABLE, 600 mm

ENG NEER S ESTI MATE: $ 33, 907,297.71 ROUTE : [|-65
CALL ORDER . 120 CONTRACT ID : R -25987-A COUNTI ES : LAKE
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 99-9990064 | (2) 35-0918397 | (3) 36-2231526
| SUPERI OR CONSTR/ E & B PAVI NG RI ETH RI LEY CONSTRUCTI ON | WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0137 715- 46040 13.000 EACH| 850. 00000 11050. 00| 618. 49000 8040. 37| 523. 91000 6810. 83
PI PE END SECTION, 900 mm | | |
0138 715- 46095 4.000 EACH 900. 00000 3600. 00| 769. 18000 3076. 72| 523. 91000 2095. 64
Pl PE END SECTION, M N. AREA .60 nR | | |
0139 715-96913 105.000 m | 200. 00000 21000. 00| 189. 00000 19845. 00| 192. 18000 20178. 90
Pl PE, POLYETHYLENE LI NER, 900 mm | | |
0141 715-97404 2.000 EACH 2000. 00000 4000. 00| 1991. 68000 3983. 36| 5000. 00000 10000. 00
GRATED BOX END SECTION, |, 3:1, 375 nm | | |
0142 715-97691 2.000 EACH 4000. 00000 8000. 00| 4818. 28000 9636. 56| 6000. 00000 12000. 00
GRATED BOX END SECTION, I, 3:1, 900 mm | | |
0143 718- 06526 176.000 My | 20. 00000 3520. 00| 20. 00000 3520. 00| 45. 00000 7920. 00
HMVA FOR UNDERDRAI NS | | [
0144 718-06528 18. 000 EACH| 488. 00000 8784. 00| 411. 00000 7398. 00| 1100. 00000 19800. 00
OUTLET PROTECTOR, 1 | | [
0145 718- 06531 176. 000 EACH 411. 00000 72336. 00| 312. 00000 54912. 00| 300. 00000 52800. 00
OUTLET PROTECTOR, 3 | | [
0146 718-06532 3000.000 m | 3. 00000 9000. 00| 3. 00000 9000. 00| 3. 28000 9840. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0147 718-52610 5615.000 nB8 | 34. 50000 193717. 50| 34. 16000 191808. 40| 29. 00000 162835. 00
AGGREGATE FOR UNDERDRAI NS | | [
0148 718-99153 146307.000 n2 | 0. 80000 117045. 60| 0. 32000 46818. 24| 0. 60000 87784. 20
GEOTEXTI LES FOR UNDERDRAI N | | [
0149 720- 06607 6. 000 EACH 800. 00000 4800. 00| 577. 37000 3464. 22| 391. 37000 2348. 22
SLOTTED DRAI N Pl PE CLEANQUT PORT | | |
0150 720- 45041 3.000 EACH 3300. 00000 9900. 00| 3552. 14000 10656. 42| 3168. 73000 9506. 19
I NLET, H5 | | |
0151 720- 45065 4.000 EACH 2800. 00000 11200. 00| 2168. 60000 8674. 40| 2962. 91000 11851. 64
I NLET, N12 | | |
0152 720- 45069 5.000 EACH 2400. 00000 12000. 00| 1915. 66000 9578. 30| 2832. 10000 14160. 50
I NLET, P12 | | |
0153 720-45141 47.000 EACH 2850. 00000 133950. 00| 4220. 96000 198385. 12| 2949. 52000 138627. 44
I NLET, H5, MODIFI ED | | [
0154 801- 03290 6. 000 EACH 134. 00000 804. 00| 134. 00000 804. 00| 134. 00000 804. 00
CONSTRUCTION SIGN, C | | |
0155 801- 06203 42910.000 m | 0. 52000 22313. 20| 0. 52000 22313. 20| 0. 52000 22313. 20
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0156 801- 06207 81200.000 m | 2.48000 201376. 00| 2. 48000 201376. 00| 2. 48000 201376. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0157 801-06218 16.000 m | 14. 88000 238. 08| 14. 88000 238. 08| 14. 88000 238.08
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :
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SI G\, SHEET, ENCAPSULATED LENS W TH | [
LEGEND 2. 54 mm TH CKNESS | |

ENG NEER S ESTI MATE: $ 33, 907,297.71 ROUTE : [|-65
CALL ORDER . 120 CONTRACT ID : R -25987-A COUNTI ES : LAKE
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 99-9990064 | (2) 35-0918397 | (3) 36-2231526
| SUPERI OR CONSTR/ E & B PAVI NG RI ETH RI LEY CONSTRUCTI ON | WALSH CONSTR CO. OF | LL
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0159 801- 06640 54.000 EACH 109. 00000 5886. 00| 109. 00000 5886. 00| 125. 00000 6750. 00
CONSTRUCTI ON SI GN, A | | |
0162 801- 06645 8.000 EACH 39. 00000 312. 00| 39. 00000 312. 00| 50. 00000 400. 00
CONSTRUCTI ON SI G\, B | | [
0163 801-06710 600. 000 DAY | 10. 00000 6000. 00| 10. 00000 6000. 00| 10. 00000 6000. 00
FLASHI NG ARROW S| GN | | [
0164 801-06775 LUVP| 1200000. 00000 1200000. 00| 18500. 00000 18500. 00| 700000. 00000 700000. 00
MAI NTAI NI NG TRAFFI C | | |
0165 801-97643 172.800 m | 6. 75000 1166. 40| 6. 75000 1166. 40| 6. 75000 1166. 40
TEMPORARY BUZZ STRI PS | | [
0166 802-02475 14.000 EACH 225. 00000 3150. 00| 225. 00000 3150. 00| 225. 00000 3150. 00
SIGN, PANEL, REMOVE AND RELOCATE | | [
0167 802-02489 348.500 m | 32. 31000 11260. 04| 32. 31000 11260. 04| 32. 31000 11260. 04
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |
0168 802- 07060 47.000 EACH 35. 00000 1645. 00| 35. 00000 1645. 00| 35. 00000 1645. 00
SI GN, SHEET, RELOCATE | | |
0169 802-07102 1.000 EACH 8500. 00000 8500. 00| 8500. 00000 8500. 00| 8500. 00000 8500. 00
SI GN LI GHTI NG SYSTEM TRACK, CANTI LEVER | | [
0170 802-07137 4.000 EACH 345. 00000 1380. 00| 345. 00000 1380. 00| 345. 00000 1380. 00
W DE FLANGE S| GN POST SUPPORT | | |
FOUNDATI ON, VI 11 [ [ [
0171 802-07151 20. 000 EACH 365. 00000 7300. 00| 365. 00000 7300. 00| 365. 00000 7300. 00
W DE FLANGE SI GN POST SUPPORT | | |
FOUNDATI ON, VI | | | |
0172 802-07153 8.000 EACH 375. 00000 3000. 00| 375. 00000 3000. 00| 375. 00000 3000. 00
W DE FLANGE SI GN POST SUPPORT | | |
FOUNDATI ON, XI | | |
0173 802-07154 8.000 EACH 400. 00000 3200. 00| 400. 00000 3200. 00| 400. 00000 3200. 00
W DE FLANGE SI GN POST SUPPORT | | |
FOUNDATI ON, XI | | [ |
0174 802-07159 1.000 EACH 3000. 00000 3000. 00| 3000. 00000 3000. 00| 3000. 00000 3000. 00
CANTI LEVER TRAFFI C SI GN SUPPORT | | |
FOUNDATI ON, 11 | | |
0175 802- 76015 88.490 n2 | 150. 69000 13334. 56| 150. 69000 13334. 56| 150. 69000 13334. 56
S| G\, PANEL, ENCAPSULATED LENS W TH LEGEND| | |
0176 802- 76025 28.800 n2 | 107. 64000 3100. 03| 107. 64000 3100. 03| 107. 64000 3100. 03
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | [
0177 802- 76035 3.820 n2 | 104. 95000 400. 91| 104. 95000 400. 91| 104. 95000 400.91
I
|
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ENG NEER S ESTI MATE: $ 33, 907,297.71 ROUTE : [|-65
CALL ORDER . 120 CONTRACT ID : R -25987-A COUNTI ES : LAKE
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 99-9990064 | (2) 35-0918397 | (3) 36-2231526
| SUPERI OR CONSTR/ E & B PAVI NG RI ETH RI LEY CONSTRUCTI ON | WALSH CONSTR CO. OF | LL
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eaeaeao
0178 802- 76065 7.500 m | 42. 64000 319. 80| 42. 64000 319. 80| 42. 64000 319. 80
SI GN POST, B | | |
0179 802- 76095 5348.520 kg | 7.17000 38348. 89| 7. 17000 38348. 89| 7.70000 41183. 60
STRUCTURAL STEEL, BREAKAVWAY | |
0180 802-93388 21.000 EACH 145. 00000 3045. 00| 145. 00000 3045. 00| 145. 00000 3045. 00
BARRI ER WALL S| GN BRACKET ASSEMBLY, | | |
MEDI AN | | |
0181 802-96800 4410. 000 EACH 3. 39000 14949. 90| 1. 99000 8775. 90| 3. 29000 14508. 90
SHEAR STUD CONNECTOR | | |
0182 803-76140 1. 000 EACH 22000. 00000 22000. 00| 22000. 00000 22000. 00| 22000. 00000 22000. 00
OVERHEAD SI GN STRUCTURE, CANTI LEVER | | |
DOUBLE ARM | [ [
0185 805- 05905 1.000 EACH| 9475. 00000 9475. 00| 9475. 00000 9475. 00| 9475. 00000 9475. 00
ATR STATION- 4 LANE | | |
0186 805- 06592 70.000 m | 29. 52000 2066. 40| 29. 52000 2066. 40| 29. 52000 2066. 40
CONDUI T, STEEL, GALVANI ZED, 50nm | | [
0187 805-07575 LUWP|  283000. 00000 283000. 00| 290000. 00000 290000. 00| 290000. 00000 290000. 00
| TS CONDUI T AND HANDHOLES | | [
0188 805- 86810 2.000 EACH 2800. 00000 5600. 00| 2800. 00000 5600. 00| 2800. 00000 5600. 00
SERVI CE POI NT, 11 | | |
0189 805- 86889 230.000 m | 2. 46000 565. 80| 2. 46000 565. 80| 2. 46000 565. 80
POLE CIRCU T CABLE, 1C NO 10 STRANDED | | |
COPPER | | |
0190 805-86920 25.000 EACH 20. 00000 500. 00| 20. 00000 500. 00| 20. 00000 500. 00
MULTI PLE COVPRESSI ON FI TTING NOT | | [
WATERPROOFED [ [ |
0191 805- 86925 12. 000 EACH 22. 00000 264. 00| 22. 00000 264. 00| 22. 00000 264. 00
MULTI PLE COVPRESSI ON FI TTI NG | | |
WATERPROOFED | | |
0192 805- 86930 22.000 EACH 18. 00000 396. 00| 18. 00000 396. 00| 18. 00000 396. 00
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0193 805- 86935 16. 000 EACH| 20. 00000 320. 00| 20. 00000 320. 00| 20. 00000 320. 00
I NSULATI NG LI NK, WATERPROOFED | | |
0194 805- 86955 11. 000 EACH 125. 00000 1375. 00| 125. 00000 1375. 00| 125. 00000 1375. 00
CABLE DUCT MARKER | | [
0195 805-98335 2750.000 m | 9. 84000 27060. 00| 9. 84000 27060. 00| 9. 84000 27060. 00
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | | |
0196 805- 98336 70.000 m | 9. 84000 688. 80| 9. 84000 688. 80| 9. 84000 688. 80
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
I

CONDUIT, 4 1/C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
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ENG NEER S ESTI MATE: $ 33, 907,297.71 ROUTE : [|-65
CALL ORDER . 120 CONTRACT ID : R -25987-A COUNTI ES : LAKE
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 99-9990064 | (2) 35-0918397 | (3) 36-2231526

| SUPERI OR CONSTR/ E & B PAVI NG RI ETH RILEY CONSTRUCTI ON | WALSH CONSTR GO OF | LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0197 807- 04309 1.000 EACH 2400. 00000 2400. 00| 2400. 00000 2400. 00| 2400. 00000 2400. 00
PORTABLE TOWER LI GHTI NG DRI VE SYSTEM | | |

0198 807- 06476 2.000 EACH 7500. 00000 15000. 00| 7500. 00000 15000. 00| 7500. 00000 15000. 00
LI GHT POLE, H GH MAST, RELOCATE | |

0199 807- 78590 4.000 EACH 500. 00000 2000. 00| 500. 00000 2000. 00| 500. 00000 2000. 00
HANDHOLE | | |

0200 807- 82016 2.000 EACH 425. 00000 850. 00| 425. 00000 850. 00| 425. 00000 850. 00

SIGN CI RCUI T | NSTALLATI ON, CANTI LEVER | | [
2 LUM NAI RES | | |

0201 807- 82017 1.000 EACH 475. 00000 475. 00| 475. 00000 475. 00| 475. 00000 475. 00
SI GN CI RCUI T | NSTALLATI ON, CANTI LEVER, | | |
3 LUM NAI RES | | |

0202 807- 84814 6.000 EACH 1175. 00000 7050. 00| 1175. 00000 7050. 00| 1175. 00000 7050. 00

LIGHT POLE, 12.8 mME MH, 4.6 mMAST | | |
ARM TRANSFORVER BASE | | |

0203 807- 86620 6.000 EACH 250. 00000 1500. 00| 250. 00000 1500. 00| 250. 00000 1500. 00
LUM NAI RE, ROADWAY, HI GH PRESSURE | | |
SODI UM 400 WATT | | |

0204 807- 86665 42.000 EACH 650. 00000 27300. 00| 650. 00000 27300. 00| 650. 00000 27300. 00
LUM NAI RE, HI GH MAST, 1000 WATT, HIGH | | [
PRESSURE SCDI UM | | |

0205 807- 86790 7.000 EACH 450. 00000 3150. 00| 450. 00000 3150. 00| 450. 00000 3150. 00
LUM NAI RE, SIGN, MERCURY VAPCR WTH | | |
GLARE SHI ELD, 250 WATT | | |

0206 807- 86830 1.000 EACH 4000. 00000 4000. 00| 4000. 00000 4000. 00| 4000. 00000 4000. 00
CONCRETE FOUNDATI ON W TH GROUNDI NG, | | |
1220 nm DIA. X 6100 nm | | |

0207 807- 86832 1.000 EACH 5500. 00000 5500. 00| 5500. 00000 5500. 00| 5500. 00000 5500. 00
CONCRETE FOUNDATI ON W TH GROUNDI NG, |
H GH MAST TOWER

LI NE, THERMOPLASTI C, BROKEN, VH TE, |
100nm |

|
I
0208 807- 86910 9.000 EACH 25. 00000 225. 00| 25. 00000 225. 00| 25. 00000 225. 00
CONNECTOR KI T, UNFUSED | | |
0209 807- 86915 12.000 EACH 25. 00000 300. 00| 25. 00000 300. 00| 25. 00000 300. 00
CONNECTOR KI T, FUSED | | |
0210 807- 86950 17.000 EACH 15. 00000 255. 00| 15. 00000 255. 00| 15. 00000 255. 00
SIGN, UNDERPASS, AND ROADWAY LIGHTING | | |
LOCATI ON | DENTI FI CATI ON | | |
0211 807-97619 7.000 EACH 7100. 00000 49700. 00 7100. 00000 49700. 00| 7100. 00000 49700. 00
H GH MAST TOWER RETROFI T | |
0212 808- 06701 100.000 m | 4. 20000 420. 00| 4. 20000 420. 00| 4. 20000 420. 00
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 33, 907,297.71 ROUTE : [|-65
CALL ORDER . 120 CONTRACT ID : R -25987-A COUNTI ES : LAKE
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 99-9990064 | (2) 35-0918397 | (3) 36-2231526

| SUPERI OR CONSTR/ E & B PAVI NG RI ETH RILEY CONSTRUCTI ON | WALSH CONSTR GO OF | LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0213 808- 06703 400.000 m | 4. 20000 1680. 00| 4. 20000 1680. 00| 4. 20000 1680. 00
LINE, THERMOPLASTIC, SOLID, WH TE, 100mi |

0214 808- 06714 310.000 m | 3. 75000 1162. 50| 3. 75000 1162. 50| 3. 75000 1162. 50
LINE, PAINT, SOLID, YELLOW 100 mm | |

0215 808- 06716 20310.000 m | 1. 20000 24372. 00| 1. 28000 25996. 80| 1. 20000 24372. 00
LI NE, REMOVE | |

0221 808- 75245 400.000 m | 4. 20000 1680. 00| 4. 20000 1680. 00| 4.20000 1680. 00
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100nm | |

0222 808- 75998 946. 000 EACH| 18. 50000 17501. 00| 18. 50000 17501. 00| 18. 50000 17501. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0224 105- 04655 18.000 MOS | 300. 00000 5400. 00| 7103. 98000 127871. 64 816. 67000 14700. 06
FI ELD OFFI CE COMMUNI CATI ONS EQUI PVENT | | |

0225 202- 95027 3.000 EACH 800. 00000 2400. 00| 800. 00000 2400. 00| 800. 00000 2400. 00
| MPACT ATTENUATCR, REMOVE | | |

0227 601- 94690 2.000 EACH 3100. 00000 6200. 00| 3100. 00000 6200. 00| 3100. 00000 6200. 00
GUARDRAI L END TREATMENT, N5 | | |

0228 601- 97803 1.000 EACH 2000. 00000 2000. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00

GUARDRAI L END TREATMENT, MsS, SPARE |
PARTS PACKAGE [

|
I
0229 601-99108 175.260 m | 49. 27000 8635. 06| 49. 27000 8635. 06| 49. 27000 8635. 06
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | |
0230 611-52817 3.000 EACH  12500. 00000 37500.00|  60000. 00000 180000. 00| 1. 00000 3.00
TEMPORARY CROSSOVER, B | | [
0231 801- 06625 20.000 EACH| 42. 00000 840. 00| 42. 00000 840. 00| 42.00000 840. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0232 801- 04308 2.000 EACH 138. 00000 276. 00| 138. 00000 276. 00| 138. 00000 276. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0233 801- 09133 4.000 EACH 8865. 00000 35460. 00 8865. 00000 35460. 00| 8865. 00000 35460. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0234 804- 06771 250. 000 EACH| 16. 95000 4237. 50| 38. 95000 9737. 50| 22. 00000 5500. 00
DELI NEATOR POST, FLEXI BLE | | |
0235 207- 07498 331510. 000 n2 | 6.28000  2081882. 80| 9.84000  3262058. 40| 8. 25000 2734957. 50
SUBGRADE TREATMENT, TYPE A | |
0236 402- 07433 4510.000 My | 35. 00000 157850. 00| 40. 00000 180400. 00| 40. 00000 180400. 00
HVA TYPE B, SURFACE | |
0237 402- 07438 7880.000 My | 30. 00000 236400. 00| 29. 00000 228520. 00| 35. 00000 275800. 00
HVA TYPE B, | NTERVEDI ATE | | |
0238 402- 07441 26410.000 My | 28. 00000 739480. 00| 21. 00000 554610. 00| 31. 00000 818710. 00
I

HVA TYPE B, BASE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 33, 907,297.71 ROUTE : [|-65
CALL ORDER . 120 CONTRACT ID : R -25987-A COUNTI ES : LAKE
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 99-9990064 | (2) 35-0918397 | (3) 36-2231526

| SUPERI OR CONSTR/ E & B PAVI NG RI ETH RILEY CONSTRUCTI ON | WALSH CONSTR GO OF | LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0239 402- 07434 454.000 My | 35. 00000 15890. 00| 47.71000 21660. 34| 42.00000 19068. 00
HVA TYPE C, SURFACE | |

0240 402- 07439 784.000 My | 30. 00000 23520. 00| 36. 52000 28631. 68| 35. 00000 27440. 00
HVA TYPE C, | NTERVEDI ATE | |

0241 501- 06727 LUMP|  13280. 00000 13280.00|  15653. 47000 15653. 47|  15000. 00000 15000. 00
CORI NG, PCCP | | |

0242 503- 05310 81.300 m | 400. 00000 32520. 00| 530. 24000 43108. 51| 450. 00000 36585. 00
TERM NAL JO NT | | |

0243 601- 07023 2.000 EACH  12500.00000 25000. 00 4500. 00000 9000. 00| 4530. 00000 9060. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | |

0244 601- 07024 2.000 EACH  13500.00000 27000. 00| 5500. 00000 11000. 00| 5530. 00000 11060. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-3 | |

0245 602- 06945 6056.000 m | 183.65000  1112184. 40| 148. 32000 898225. 92 120. 00000 726720. 00
BARRI ER, CONCRETE, 1145 nm | | |

0246 603- 92636 95.000 m | 79. 24000 7527. 80| 79. 24000 7527. 80| 42. 00000 3990. 00
FENCE, CHAIN LINK, 1830 nm | | |

0247 610- 06262 1292.000 n2 | 81. 00000 104652. 00| 48. 44000 62584. 48| 70. 00000 90440. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | |
350 nm | [ |

0248 715- 07107 2.000 EACH 1200. 00000 2400. 00| 620. 43000 1240. 86| 410. 80000 821. 60
PI PE END SECTION, M N. AREA 1.08 n® | | [

0249 808- 03631 19479.000 m | 1. 57000 30582. 03| 1. 57000 30582. 03| 1. 57000 30582. 03
LINE, EPOXY, SOLID, WH TE, 100 nm | | |

0250 808- 05534 1393.000 m | 3. 14000 4374. 02| 3. 14000 4374. 02 3. 14000 4374. 02
LINE, EPOXY, SOLID, VH TE, 200 nm | | |

0251 808- 03632 19068.000 m | 1. 57000 29936. 76| 1. 57000 29936. 76| 1. 57000 29936. 76
LINE, EPOXY, SOLID, YELLOW 100 mm | | |

0252 808- 03002 4629.000 m | 1. 57000 7267. 53| 1. 57000 7267. 53| 1. 57000 7267. 53
LINE, EPOXY, BROKEN, WHI TE, 100 nm | | |

0253 808- 74805 20.000 m | 21. 00000 420. 00| 21. 00000 420. 00| 21. 00000 420. 00
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, | [ |
600 nm | | |

0254 808- 05535 349.000 m | 21. 00000 7329. 00| 21. 00000 7329. 00| 21. 00000 7329. 00

TRANSVERSE MARKI NGS, EPOXY, SCLID, | | |
VH TE, CROSSHATCH LINE, 600 mm | | |

0255 801-07119 36.000 m | 26. 80000 964. 80| 26. 80000 964. 80| 27. 00000 972. 00
BARRI CADE, 111-B | |
0256 716- 93468 985.000 m | 600. 00000 591000. 00| 374. 00000 368390. 00| 437. 04000 430484. 40

Pl PE, JACKED, REI NFORCED CONCRETE, 375 |

Pl PE, JACKED, REI NFORCED CONCRETE, |11, |

I

nm |
0257 716- 02033 25.000 m | 650. 00000 16250. 00| 417. 00000 10425. 00| 1056. 25000 26406. 25

|

450 mm | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 120 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 33, 907,297.71 ROUTE : [|-65
CALL ORDER . 120 CONTRACT ID : R -25987-A COUNTI ES : LAKE
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 99-9990064 | (2) 35-0918397 | (3) 36-2231526

| SUPERI OR CONSTR/ E & B PAVI NG RI ETH RILEY CONSTRUCTI ON | WALSH CONSTR GO OF | LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0258 716- 02585 50.000 m | 700. 00000 35000. 00| 391. 00000 19550. 00| 1431. 30000 71565. 00

Pl PE, JACKED, RElI NFORCED CONCRETE, 111, | | |

900 mm | | |
0259 716- 94653 51.000 m | 750. 00000 38250. 00| 304. 00000 15504. 00| 1801. 38000 91870. 38

Pl PE, JACKED, RElI NFORCED CONCRETE, 1050 | | |

mm I I I

SECTI ON TOTALS | $ 30, 722, 487. 58| $ 30, 968, 592. 80| $ 31,477,634.00

------------------------------------------ s

CONTRACT TOTALS | $ 30, 722, 487. 58| $ 30, 968, 592. 80| $ 31, 477,634.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 150 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 183, 699. 97 RQUTE : SR 450
CALL ORDER : 150 CONTRACT ID : R -26128-A COUNTI ES : LAWRENCE MARTI N
LETTI NG DATE : 11/19/02 10:00 AM DI STR CT : VINCENNES DI STRI CT
CONTRACT TIME : 11/15/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 475100E
4751009
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1875662 CRIDER & CRIDER | NC $ 3,980, 403. 63 100. 0000%
2 35-1134435 FOERTSCH CONSTRUCTI ON $ 4,002, 101. 02 100. 5451%
3 35-1418333 ROGERS GROUP, | NC. $ 4,176, 257.32 104. 9204%
4  35-1357381 O MARA, DAVE CONTRACTCR $ 4,274,525 40 107. 3892%
| (1) 35-1875662 | (2) 35-1134435 | (3) 35-1418333
| CRIDER & CRIDER | NC. | FOERTSCH CONSTRUCTI ON | ROGERS GROUP, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ERGCSI ON AND LANDSLI DE CONTROL
[ I |
0001 105- 06845 LUMP|  35000. 00000 35000. 00|  14500. 00000 14500. 00|  33000. 00000 33000. 00
CONSTRUCTI ON ENGI NEERI NG
0002 105- 07039 10.000 MOS | 2000. 00000 20000. 00| 1400. 00000 14000. 00| 2050. 00000 20500. 00
FIELD CFFI CE, B |
0003 110- 01001 LUMP|  196000. 00000 196000. 00]  212000. 00000 212000. 00|  181200. 00000 181200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 201-52370 LUMP|  19000. 00000 19000. 00|  48000. 00000 48000.00|  15850. 00000 15850. 00
CLEARI NG RI GHT OF WY |
0005 202- 02241 344.900 m | 8. 25000 2845, 43| 6. 30000 2172. 87| 8. 85000 3052. 37
GUARDRAI L, REMOVE | |
0006 202- 60820 3000.000 n2 | 3. 30000 9900. 00| 3. 15000 9450. 00| 2. 50000 7500. 00
SURFACE M LLING ASPHALT | | |
0007 202- 93741 2.000 EACH 120. 00000 240. 00| 262. 50000 525. 00| 115. 00000 230. 00
GUARD RAI L END TREATMENT, REMOVE | |
0008 203- 02000 71303.000 n8 | 7. 40000 527642. 20| 3. 65000 260255. 95| 9. 50000 677378. 50
EXCAVATI ON,  COVMMON | | |
0009 203- 02010 1212.000 n8 | 40. 00000 48480. 00| 50. 00000 60600. 00| 68. 00000 82416. 00
EXCAVATI ON, ROCK | |
0010 203- 91878 3300.000 m | 24. 00000 79200. 00| 14. 00000 46200. 00| 17. 00000 56100. 00
LI NEAR DI TCH GRADI NG | | |
0011 203- 93444 137520.000 My | 8.33000  1145541. 60| 10.85000  1492092. 00| 7. 50000 1031400. 00
BACKFI LL, ROCK | | |
0013 205- 06932 75.000 m | 20. 00000 1500. 00| 30. 00000 2250. 00| 29. 50000 2212. 50
TEMPORARY CHECK DAM STRAW BALES | | |
0015 211- 07454 436.700 n8 | 32. 00000 13974. 40| 25. 00000 10917. 50| 53. 00000 23145. 10

STRUCTURE BACKFI LL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 150 -2
TABULATI ON CF BI DS

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | |

ENG NEER S ESTI MATE: $ 4, 183, 699. 97 ROUTE : SR 450
CALL ORDER . 150 CONTRACT ID : R -26128-A COUNTI ES : LAVWRENCE MARTI N
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1875662 | (2) 35-1134435 | (3) 35-1418333
| CRIDER & CRIDER | NC. | FOERTSCH CONSTRUCTI ON | ROGERS GROUP, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0016 303-01180 643.400 My | 15. 00000 9651. 00| 9. 75000 6273. 15| 15. 00000 9651. 00
COVPACTED AGGREGATE, 53 | | |
0017 303-07449 2170.000 My | 16. 00000 34720. 00| 15. 40000 33418. 00| 21. 25000 46112. 50
COVPACTED AGGREGATE, NO. 73 | | [
0018 304-07490 350.000 My | 110. 00000 38500. 00| 68. 25000 23887. 50| 120. 00000 42000. 00
HVA PATCH NG TYPE B [ | |
0019 401- 06264 LUWP| 4000. 00000 4000. 00| 10080. 00000 10080. 00| 11000. 00000 11000. 00
PROFI LOGRAPH, HMVA | | [
0020 401-07321 25550.000 My | 34. 15000 872532. 50| 35. 35000 903192. 50| 35. 50000 907025. 00
Q- HVA, 2, 64, SURFACE, 9.5 mm | | [
0021 401-07406 192.000 M | 41. 00000 7872. 00| 68. 25000 13104. 00| 43. 50000 8352. 00
QM- HVA, 1, 64, BASE, 25 mm | | [
0022 402-07451 6000.000 My | 34. 15000 204900. 00| 35. 75000 214500. 00| 36. 00000 216000. 00
HVA, TYPE B, WEDGE AND LEVEL | | [
0023 404- 05511 25704.000 n2 | 1. 15000 29559. 60| 0. 82000 21077. 28| 1. 25000 32130. 00
SEAL COAT, 2 | | [
0024 405- 05517 57.550 My | 280. 00000 16114. 00| 315. 00000 18128. 25| 300. 00000 17265. 00
ASPHALT FOR PRI ME COAT | | [
0025 406- 05520 83.000 My | 210. 00000 17430. 00| 194. 25000 16122. 75| 215. 00000 17845. 00
ASPHALT FOR TACK COAT | | [
0026 601-01522 4.000 EACH 1300. 00000 5200. 00| 1260. 00000 5040. 00| 1400. 00000 5600. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0027 601- 05071 1.000 EACH| 1900. 00000 1900. 00| 1884. 75000 1884. 75| 2050. 00000 2050. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 7 | | |
0028 601-94689 4.000 EACH 2100. 00000 8400. 00| 2514. 75000 10059. 00| 2275. 00000 9100. 00
GUARDRAI L END TREATMENT, OS | | |
0029 601-99105 507.500 m | 34. 00000 17255. 00| 36. 20000 18371. 50| 35. 00000 17762. 50
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0030 610-07487 1750.000 My | 70. 00000 122500. 00| 50. 40000 88200. 00| 75. 00000 131250. 00
HVA FOR APPROACHES, TYPE B | | |
0031 615- 06525 8.000 EACH 310. 00000 2480. 00| 350. 00000 2800. 00| 525. 00000 4200. 00
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0032 616- 02320 15926.000 n2 | 2. 00000 31852. 00| 1. 80000 28666. 80| 1. 50000 23889. 00
GEOTEXTI LES | | |
0033 616- 06405 1885.000 MWy | 28. 00000 52780. 00| 22.50000 42412. 50| 47. 50000 89537. 50
Rl PRAP, REVETNMENT | | |
0034 616- 06451 328.900 My | 29. 00000 9538. 10| 24. 00000 7893. 60| 47. 50000 15622. 75
R PRAP, UNI FORM | | |
0035 621-01004 3.000 EACH 700. 00000 2100. 00| 700. 00000 2100. 00| 1000. 00000 3000. 00
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 150 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 183, 699. 97 ROUTE : SR 450
CALL ORDER . 150 CONTRACT ID : R -26128-A COUNTI ES : LAVWRENCE MARTI N
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1875662 | (2) 35-1134435 | (3) 35-1418333
| CRIDER & CRIDER | NC. | FOERTSCH CONSTRUCTI ON | ROGERS GROUP, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0036 621- 06545 0.900 M | 775. 00000 697. 50| 500. 00000 450. 00| 880. 00000 792. 00
FERTI LI ZER | | |
0037 621- 06553 190. 000 kg | 7.50000 1425. 00| 7. 70000 1463. 00| 9. 30000 1767. 00
SEED M XTURE, R | | [
0038 621- 06559 275.000 n2 | 3. 25000 893. 75| 2. 50000 687. 50| 0. 56000 154. 00
MULCHED SEEDING R | | [
0039 621- 06565 1.200 My | 475. 00000 570. 00| 500. 00000 600. 00| 675. 00000 810. 00
MULCHI NG MATERI AL | | [
0041 706- 91957 19.500 m | 65. 00000 1267. 50| 95. 55000 1863. 23| 75. 00000 1462. 50
BRI DGE RAI LING THRI E BEAM | | [
0042 715-04855 2.000 EACH 1000. 00000 2000. 00| 800. 00000 1600. 00| 1100. 00000 2200. 00
PI PE END SECTI ON, 1050 mm | | [
0043 715-05121 32.500 m | 320. 00000 10400. 00| 90. 00000 2925. 00| 400. 00000 13000. 00
PIPE, TYPE 1, O RCULAR 450 nm | [ |
0044 715-05123 39.800 m | 335. 00000 13333. 00| 100. 00000 3980. 00| 250. 00000 9950. 00
PIPE, TYPE 1, O RCULAR 600 nm [ [ |
0045 715-05127 41.000 m | 350. 00000 14350. 00| 160. 00000 6560. 00| 300. 00000 12300. 00
PIPE, TYPE 1, CRCULAR 1050 nm | | [
0046 715-05128 57.000 m | 380. 00000 21660. 00| 200. 00000 11400. 00| 255. 00000 14535. 00
PIPE, TYPE 1, CRCULAR 1200 nm | [ [
0047 715- 06004 6.000 EACH 1250. 00000 7500. 00| 1080. 00000 6480. 00| 1000. 00000 6000. 00
CONCRETE ANCHOR, 1200 mm | | [
0048 715-06337 12.000 m | 480. 00000 5760. 00| 300. 00000 3600. 00| 750. 00000 9000. 00
Pl PE EXTENSI ON, O RCULAR, 1200 mm | | [
0049 715-06872 32.100 m | 510. 00000 16371. 00| 677. 25000 21739. 73| 330. 00000 10593. 00
Pl PE LI NER, THERMOPLASTI C, 1050 mm | | |
0050 715-46005 2.000 EACH 460. 00000 920. 00| 200. 00000 400. 00| 525. 00000 1050. 00
PI PE END SECTION, 375 mm | | |
0051 715-46010 9.000 EACH 470. 00000 4230. 00| 225. 00000 2025. 00| 545. 00000 4905. 00
PI PE END SECTION, 450 mm | | |
0052 715-46020 3.000 EACH 490. 00000 1470. 00| 275. 00000 825. 00| 595. 00000 1785. 00
PI PE END SECTION, 600 mm | | |
0053 720- 44000 7.000 EACH 350. 00000 2450. 00| 350. 00000 2450. 00| 525. 00000 3675. 00
CASTI NG ADJUST TO GRADE | |
0054 801- 04308 2.000 EACH 365. 00000 730. 00| 519. 75000 1039. 50| 680. 00000 1360. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0055 801- 06203 4000.000 m | 1. 40000 5600. 00| 0. 99000 3960. 00| 0. 75000 3000. 00
TEMPCORARY PAVEMENT MARKI NG, 100 mm | | |
0056 801- 06207 4000.000 m | 3. 50000 14000. 00| 3. 41000 13640. 00| 2. 00000 8000. 00

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |

100 mMm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PACGE : 150 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 183, 699. 97 ROUTE : SR 450
CALL ORDER . 150 CONTRACT ID : R -26128-A COUNTI ES : LAVWRENCE MARTI N
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1875662 | (2) 35-1134435 | (3) 35-1418333
| CRIDER & CRIDER | NC. | FOERTSCH CONSTRUCTI ON | ROGERS GROUP, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0057 801- 06605 4.000 EACH 210. 00000 840. 00| 236. 25000 945. 00| 260. 00000 1040. 00
BARRI CADE, |11A | |
0058 801- 06625 22.000 EACH 110. 00000 2420. 00| 99. 75000 2194. 50| 260. 00000 5720. 00
DETOUR ROUTE MARKER ASSEMBLY [ | [
0059 801- 06640 80. 000 EACH 105. 00000 8400. 00| 152. 25000 12180. 00| 290. 00000 23200. 00
CONSTRUCTI ON SI GN, A | [
0060 801-06775 LUWP| 78000. 00000 78000. 00| 65000. 00000 65000. 00| 92300. 00000 92300. 00
MAI NTAI NI NG TRAFFI C | | [
0061 804- 97955 12.000 EACH 30. 00000 360. 00| 30. 92000 371. 04| 34. 00000 408. 00
DELI NEATOR POST, FLEXI BLE, RESET | | |
0062 808- 04298 2.000 EACH 415. 00000 830. 00| 414. 75000 829. 50| 425. 00000 850. 00

PAVEMENT MESSAGE MARKI NGS, | | I
THERMOPLASTI C, WORD (R X R) | I I

0063 808- 06712 1998.000 m | 0. 18000 359. 64 0. 20000 399. 60| 0. 20000 399. 60
LINE, PAINT, BROKEN, YELLOW 100 mm | | |

0064 808- 06713 80299.000 m | 0. 18000 14453. 82| 0. 20000 16059. 80| 0. 20000 16059. 80
LINE, PAINT, SOLID, VH TE, 100 nm | | |

0065 808- 06714 72177.000 m | 0. 18000 12991. 86 0. 20000 14435. 40 0. 20000 14435. 40
LINE, PAINT, SOLID, YELLOW 100 mm | | |

0066 808- 75215 37.100 m | 1. 30000 48. 23| 1. 31000 48. 60| 8. 00000 296. 80
LINE, THERMOPLASTIC, SOLID, WH TE, 300 | | |
mm I I I

0067 808- 75245 110.000 m | 1. 30000 143. 00| 1. 31000 144. 10| 2. 75000 302. 50
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100nm | | |

0068 808- 75297 13.000 m | 21. 00000 273. 00| 20. 32000 264. 16| 16. 00000 208. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 nm | | |

0069 808- 75996 3290.000 EACH 3. 20000 10528. 00| 5. 09000 16746. 10| 4.00000 13160. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |

0070 808- 75998 3290.000 EACH 18. 00000 59220. 00| 17. 25000 56752. 50| 21. 00000 69090. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0072 615- 06527 2.000 EACH 75. 00000 150. 00| 414. 75000 829. 50| 450. 00000 900. 00
MONUVENT, SECTI ON CORNER | | |

0073 303- 02051 6298.000 My | 12. 25000 77150. 50| 13. 82000 87038. 36| 14. 00000 88172. 00
STONE, 2 | | |

SECTI ON TOTALS | $ 3,980, 403. 63| $ 4,002, 101. 02| $ 4,176,257.32
------------------------------------------ o m m o m e m e o e e et o e e e e e et e e et o e e e e e e e e e e memeeoaoaoo-o

CONTRACT TOTALS | $ 3,980, 403. 63| $ 4,002, 101. 02 $ 4,176, 257. 32




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PACGE : 150 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 183, 699. 97 ROUTE : SR 450
CALL ORDER . 150 CONTRACT ID : R -26128-A COUNTI ES : LAVWRENCE MARTI N
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-1357381 | |
| O MARA, DAVE CONTRACTCR | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 ERCSI ON AND LANDSLI DE CONTRCL

[
0001 105-06845 LUWP| 26000. 00000 26000. 00|

|

|

CONSTRUCTI ON' ENGI NEERI NG | | |
0002 105- 07039 10.000 MOS | 1200.00000 12000. 00| |
FIELD OFFI CE, B | | |
0003 110- 01001 LUVP|  225000. 00000 225000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUVP|  19000. 00000 19000. 00| |
CLEARI NG RI GHT OF WAY | | |
0005 202- 02241 344.900 m | 8. 00000 2759. 20| |
GUARDRAI L, REMOVE | | |
0006 202- 60820 3000.000 n2 | 3. 75000 11250. 00| |
SURFACE M LLING ASPHALT | | |
0007 202- 93741 2.000 EACH 100. 00000 200. 00| |
GUARD RAI L END TREATMENT, REMOVE | | |
0008 203- 02000 71303.000 8 | 6. 00000 427818. 00| |
EXCAVATI ON, COMVON | | |
0009 203- 02010 1212. 000 | 49. 00000 59388. 00| |
EXCAVATI ON, ROCK | | |
0010 203- 91878 3300.000 m | 23. 00000 75900. 00| |
LI NEAR DI TCH GRADI NG | | |
0011 203- 93444 137520. 000 | 9.00000  1237680. 00| |
BACKFI LL, ROCK | | |
0013 205- 06932 75.000 m | 13. 00000 975. 00| |
TEMPCRARY CHECK DAM STRAW BALES | | |
0015 211- 07454 436.700 8 | 39. 00000 17031. 30| |
STRUCTURE BACKFI LL | | |
0016 303- 01180 643.400 My | 27. 00000 17371. 80| |
COVPACTED AGGREGATE, 53 | | |
0017 303- 07449 2170.000 My | 27. 00000 58590. 00| |
COMPACTED AGGREGATE, NO. 73 | | |
0018 304- 07490 350.000 My | 79. 00000 27650. 00| |
HVA PATCH NG TYPE B | | |
0019 401- 06264 LUMP|  3000. 00000 3000. 00| |
PROFI LOGRAPH, HMVA I | '
0020 401- 07321 25550.000 My | 42.00000  1073100. 00| |
QA HVA, 2, 64, SURFACE, 9.5 mm | | |
0021 401- 07406 192.000 My | 54. 00000 10368. 00| |
QA HVA, 1, 64, BASE, 25 mm | | |
0022 402- 07451 6000.000 My | 49. 00000 294000. 00| |
|

HVA, TYPE B, WEDGE AND LEVEL | |



PIPE, TYPE 1, C RCULAR 450 nm

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 150 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 183, 699. 97 ROUTE : SR 450
CALL ORDER . 150 CONTRACT ID: R -26128-A COUNTI ES : LAWRENCE MARTI N
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1357381 | |
| O MARA, DAVE CONTRACTOR | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0023 404- 05511 25704.000 n2 | 1. 00000 25704. 00| |
SEAL COAT, 2 | | |
0024 405- 05517 57.550 My | 300. 00000 17265. 00| |
ASPHALT FOR PRI VE COAT | [ [
0025 406- 05520 83.000 My | 100. 00000 8300. 00| |
ASPHALT FOR TACK COAT | | [
0026 601-01522 4.000 EACH 1250. 00000 5000. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0027 601-05071 1.000 EACH 1975. 00000 1975. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 7 | | |
0028 601-94689 4.000 EACH 2300. 00000 9200. 00| |
GUARDRAI L END TREATMENT, OS | | |
0029 601-99105 507.500 m | 34. 00000 17255. 00| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [
0030 610-07487 1750. 000 | 78. 00000 136500. 00| |
HVA FOR APPROACHES, TYPE B | [ |
0031 615- 06525 8.000 EACH 300. 00000 2400. 00| |
CASTI NG ADJUSTED TO GRADE, MONUNENT | | |
0032 616- 02320 15926.000 n2 | 2. 00000 31852. 00| |
GEOTEXTI LES | | |
0033 616- 06405 1885.000 My | 21. 00000 39585. 00| |
Rl PRAP, REVETNMENT | [ |
0034 616- 06451 328.900 My | 21. 00000 6906. 90| |
R PRAP, UNI FORM | [ |
0035 621-01004 3.000 EACH 725. 00000 2175. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0036 621- 06545 0.900 My | 900. 00000 810. 00| |
FERTI LI ZER | | [
0037 621- 06553 190. 000 kg | 8. 00000 1520. 00| |
SEED M XTURE, R | | |
0038 621- 06559 275.000 nR2 | 4. 00000 1100. 00| |
MULCHED SEEDI NG R | [ |
0039 621- 06565 1.200 My | 1900. 00000 2280. 00| |
MULCHI NG MATERI AL [ [ [
0041 706-91957 19.500 m | 69. 00000 1345. 50| |
BRI DGE RAI LING THRI E BEAM | | |
0042 715- 04855 2.000 EACH 975. 00000 1950. 00| |
PI PE END SECTI ON, 1050 nm | | |
0043 715-05121 32.500 m | 125. 00000 4062. 50| |
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 150 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 183, 699. 97 ROUTE : SR 450
CALL ORDER . 150 CONTRACT ID : R -26128-A COUNTI ES : LAVWRENCE MARTI N
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1357381 | |
| O MARA, DAVE CONTRACTOR | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0044 715-05123 39.800 m | 138. 00000 5492. 40| |
PIPE, TYPE 1, O RCULAR 600 nm | | |
0045 715-05127 41.000 m | 192. 00000 7872. 00| |
PIPE, TYPE 1, C RCULAR 1050 nm | | [
0046 715-05128 57.000 m | 195. 00000 11115. 00| |
PIPE, TYPE 1, C RCULAR 1200 nm | [ [
0047 715-06004 6. 000 EACH 1625. 00000 9750. 00| |
CONCRETE ANCHOR, 1200 mm | | [
0048 715- 06337 12.000 m | 335. 00000 4020. 00| |
Pl PE EXTENSI ON, C RCULAR, 1200 mm | | [
0049 715-06872 32.100 m | 320. 00000 10272. 00| |
Pl PE LI NER, THERMOPLASTI C, 1050 mm | | |
0050 715- 46005 2.000 EACH 345. 00000 690. 00| |
PI PE END SECTION, 375 mm | | |
0051 715-46010 9.000 EACH 375. 00000 3375. 00| |
PI PE END SECTI ON, 450 mm | [ [
0052 715- 46020 3.000 EACH 410. 00000 1230. 00| |
PI PE END SECTION, 600 mm | [ [
0053 720- 44000 7.000 EACH 395. 00000 2765. 00| |
CASTI NG ADJUST TO GRADE | [ [
0054 801- 04308 2.000 EACH 275. 00000 550. 00| |
ROAD CLOSURE SI GN ASSEMBLY | | [
0055 801- 06203 4000.000 m | 1. 50000 6000. 00| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | [ [
0056 801- 06207 4000.000 m | 3. 75000 15000. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0057 801- 06605 4.000 EACH 225. 00000 900. 00| |
BARRI CADE, |11A | | |
0058 801- 06625 22.000 EACH| 115. 00000 2530. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0059 801- 06640 80. 000 EACH 118. 00000 9440. 00| |
CONSTRUCTI ON SI GN, A | | [
0060 801-06775 LUMP| 77000. 00000 77000. 00| |
MAI NTAI NI NG TRAFFI C | | [
0061 804-97955 12. 000 EACH| 20. 00000 240. 00| |
DELI NEATOR POST, FLEXI BLE, RESET | | |
0062 808- 04298 2.000 EACH 500. 00000 1000. 00| |
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD (R X R) | |
0063 808-06712 1998.000 m | 0. 20000 399. 60| |
|

LI NE, PAINT, BROKEN, YELLOW 100 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PACGE : 150 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 183, 699. 97 ROUTE : SR 450
CALL ORDER . 150 CONTRACT ID : R -26128-A COUNTI ES : LAVWRENCE MARTI N
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-1357381 | |
| O MARA, DAVE CONTRACTCR | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon

0064 808- 06713 80299.000 m | 0. 20000 16059. 80|
LINE, PAINT, SOLID, WH TE, 100 mm | |

0065 808-06714 72177.000 m | 0. 20000 14435. 40|
LI NE, PAINT, SCOLID, YELLOWN 100 nm | |

0066 808- 75215 37.100 m | 10. 00000 371. 00|
LI NE, THERMOPLASTIC, SOLID, WH TE, 300 | |
nm |

0067 808- 75245 110.000 m | 4. 00000 440. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW |
100mMm

TRANSVERSE MARKI NGS, THERMOPLASTI C, [
STOP LINE, 600 mm

|
I
|
0068 808- 75297 13.000 m | 20. 00000 260. 00|
| |
0069 808- 75996 3290. 000 EACH| 5. 50000 18095. 00|

SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | |
REMOVE | [
0070 808- 75998 3290.000 EACH 19. 00000 62510. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | |
0072 615- 06527 2.000 EACH 435. 00000 870. 00|
MONUVENT, SECTI ON CORNER | |
0073 303- 02051 6298.000 My | 12. 00000 75576. 00|
STONE, 2 | |
SECTI ON TOTALS | $ 4,274,525, 40|
------------------------------------------ o m m e e e e e e et e e e e e et e e et e e e e e e e e e e meeoeoao-o

CONTRACT TOTALS | $ 4,274, 525. 40| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 160 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 953, 687. 74 RQUTE : SM TH VALLEY RQAD
CALL ORDER . 160 CONTRACT ID : R -26432-A COUNTI ES : JOHNSON
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 08/15/03 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : B868005
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1912582 EDSAM CONSTRUCTI ON, | NC. $  842,383.24 100. 0000%
2 35-1609544 SCHUTT- LOOKABI LL CO $  846,742.81 100. 5175%
3 35-0999231 HUNT PAVI NG COMPANY, | NC. $ 899,915 61 106. 8297%
4 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 904, 800. 00 107. 4095%
5  35-0918397 R ETH R LEY CONSTRUCTI ON $  927,850.85 110. 1459%
6  35-1136349 TSCHUCR GALE COVPANY, |NC. $ 930, 000. 00 110. 4010%
7  35-1673827 HENDERSON, H E., INC. $  982,665.25 116. 6529%
8  35-1139301 E & B PAVING |NC $ 991, 210. 86 117. 6674%
9 35-1151771 CALUVET ASPHALT PAVING CO. | NC. $ 1,157, 690. 00 137. 4303%
| (1) 35-1912582 | (2) 35-1609544 | (3) 35-0999231
| EDSAM CONSTRUCTI ON, | NC, | SCHUTT- LOCKABI LL CO | HONT PAVI NG COVPANY, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ Ao m m e e e e o e e et m e e e e et e e e e e e e e e e e e memeeoeoaooo

SECTI ON 0001  PAVEMENT REHABI LI TATI ON

[ |
0001 105-06845 LUWP| 29700. 00000 29700. 00| 33709. 53000 33709. 53| 24512. 00000 24512. 00

CONSTRUCTI ON ENGI NEERI NG | | |

0002 105- 07039 10.000 MOS | 1650. 00000 16500. 00| 1355. 85000 13558. 50| 1200. 00000 12000. 00
FIELD CFFI CE, B | | |

0003 110- 01001 LUMP|  37000. 00000 37000. 00|  42337. 14000 42337.14|  45000. 00000 45000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP|  20000. 00000 20000. 00|  21168.57000 21168.57|  22500. 00000 22500. 00
CLEARI NG RI GHT OF WY | |

0005 202- 02241 102.000 m | 20. 90000 2131. 80| 8. 64000 881. 28] 19. 78000 2017. 56
GUARDRAI L, REMOVE | |

0006 202- 02279 163.000 m | 22.00000 3586. 00| 6. 74000 1098. 62| 10. 50000 1711. 50
CURB AND GUTTER, REMOVE | |

0007 202- 60820 1169.000 n2 | 5. 50000 6429. 50| 5. 40000 6312. 60| 7.00000 8183. 00
SURFACE M LLING ASPHALT | | |

0008 202- 74045 9.000 EACH 30. 80000 277. 20| 64. 80000 583. 20| 30. 10000 270. 90
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| |

0009 202- 96133 75.500 m | 44. 00000 3322. 00| 8. 43000 636. 47 16. 50000 1245. 75
Pl PE, REMOVE | |

0010 203- 02000 2017.000 n8 | 20. 00000 40340. 00| 27. 12000 54701. 04| 34. 00000 68578. 00
EXCAVATI ON,  COMVON | |

0011 203- 02070 1322.000 n8 | 8. 80000 11633. 60| 0. 02000 26. 44| 5. 80000 7667. 60

BORROW | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PACGE : 160 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 953, 687. 74 RQUTE : SM TH VALLEY RQAD
CALL ORDER . 160 CONTRACT ID : R -26432-A COUNTI ES : JOHNSON
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1912582 | (2) 35-1609544 | (3) 35-0999231
| EDSAM CONSTRUCTI ON, | NC. | SCHUTT- LOOKABI LL CO | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 205- 06932 32.800 m | 33. 00000 1082. 40| 29. 70000 974. 16| 34. 40000 1128. 32
TEMPORARY CHECK DAM STRAW BALES | | |
0013 205- 06933 13.000 EACH 60. 50000 786. 50| 59. 40000 772. 20| 59. 13000 768. 69
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0014 205- 06937 680.000 m | 5. 50000 3740. 00| 5. 08000 3454. 40| 5.11000 3474. 80
TEMPORARY SI LT FENCE | | [
0015 207-07498 4766.000 n2 | 12. 00000 57192. 00| 14. 49000 69059. 34| 15. 91000 75827. 06
SUBGRADE TREATMENT, TYPE A | | [
0016 211-07454 163.000 nB8 | 30. 00000 4890. 00| 22. 98000 3745. 74| 39. 18000 6386. 34
STRUCTURE BACKFI LL | | [
0017 301-07448 2114.000 My | 17. 00000 35938. 00| 19. 36000 40927. 04| 17. 53000 37058. 42
COVPACTED AGGREGATE, NO 53, BASE | | [
0018 303- 04853 265.000 My | 17. 00000 4505. 00| 15. 48000 4102. 20| 24. 30000 6439. 50
COVPACTED AGGREGATE | | |
0019 401-07333 954.000 My | 52. 50000 50085. 00| 50. 76000 48425. 04| 50. 53000 48205. 62
Q- HVA, 2. 76, SURFACE, 9.5 mm | | [
0020 401-07402 1590.000 My | 38. 85000 61771. 50| 39. 42000 62677. 80| 39. 24000 62391. 60
QX QM- HVA, 2, 76, | NTERVEDI ATE, 19.0 nm | | [
0021 401-07417 2041.000 My | 45, 15000 92151. 15| 44. 28000 90375. 48| 44, 08000 89967. 28
QM- HMVA, 2, 76, BASE, 25.0 mm | | [
0022 402- 05495 315.000 My | 48. 40000 15246. 00| 47. 52000 14968. 80| 50. 00000 15750. 00
HVA WEDGE AND LEVEL | | [
0023 404- 05511 1464.000 n2 | 3. 08000 4509. 12| 2.97000 4348. 08| 2.96000 4333. 44
SEAL COAT, 2 | | [
0024 405-05518 1464.000 n2 | 1. 10000 1610. 40| 1. 08000 1581. 12| 1. 08000 1581. 12
ASPHALT FOR PRI VE COAT | | |
0025 406- 05520 8.000 My | 467. 50000 3740. 00| 459. 00000 3672. 00| 456. 91000 3655. 28
ASPHALT FOR TACK COAT | | |
0026 605-06140 760.000 m | 55. 00000 41800. 00| 42.51000 32307. 60| 55. 07000 41853. 20
CURB AND GUTTER, CONCRETE | | |
0027 605-97937 56.000 m | 60. 00000 3360. 00| 64. 40000 3606. 40| 68. 29000 3824. 24
CURB AND GUTTER, CONCRETE, ROLL | | |
0028 610-07486 348.000 My | 88. 00000 30624. 00| 86. 40000 30067. 20| 86. 01000 29931. 48
HVA FOR APPROACHES, TYPE A | | |
0029 611-05330 1288.000 n2 | 44, 00000 56672. 00| 33. 90000 43663. 20| 42. 23000 54392. 24
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0030 611-95023 20.000 EACH 165. 00000 3300. 00| 132. 84000 2656. 80| 125. 04000 2500. 80
MAI LBOX ASSEMBLY, RESET | | |
0031 615- 06505 6. 000 EACH 550. 00000 3300. 00| 491. 40000 2948. 40| 537. 54000 3225. 24

MONUMENT, B [ | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 160 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 953, 687. 74 RQUTE : SM TH VALLEY RQAD
CALL ORDER . 160 CONTRACT ID : R -26432-A COUNTI ES : JOHNSON
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1912582 | (2) 35-1609544 | (3) 35-0999231
| EDSAM CONSTRUCTI QN, | NC. | SCHUTT- LOOKABI LL CO | HUNT PAVI NG COVPANY, | NC.
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0032 616- 02320 468.000 n2 | 2. 75000 1287. 00| 2. 66000 1244. 88| 3. 83000 1792. 44
GEOTEXTI LES | | |
0033 616- 06405 116.000 My | 22. 00000 2552. 00| 41. 04000 4760. 64| 33. 55000 3891. 80
Rl PRAP, REVETMENT | | |
0034 616- 06451 122.000 M | 22. 00000 2684. 00| 48. 04000 5860. 88| 32. 22000 3930. 84
Rl PRAP, UNI FORM | | |
0035 621-01004 1.000 EACH 220. 00000 220. 00| 216. 00000 216. 00| 75. 26000 75. 26
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0036 621- 06560 1445.000 n2 | 1. 10000 1589. 50| 0. 86000 1242. 70| 1. 00000 1445. 00
MJULCHED SEEDI NG U | | |
0037 621- 06567 129.000 kL | 0. 66000 85. 14| 0. 59000 76. 11| 3. 17000 408. 93
WATER | | |
0038 621- 06575 7163.000 n2 | 3. 52000 25213. 76| 3. 40000 24354. 20| 3. 12000 22348. 56
SODDI NG,  NURSERY | | |
0039 715-03025 3.000 EACH 3300. 00000 9900. 00| 2765. 65000 8296. 95| 2140. 61000 6421. 83
SANI TARY MANHOLE | | |
0040 715-05149 288.200 m | 82. 50000 23776. 50| 76. 84000 22145. 29| 95. 93000 27647. 03
PIPE, TYPE 2, O RCULAR 300 nm [ [ |
0041 715-05151 15.000 m | 88. 00000 1320. 00| 85. 79000 1286. 85| 127. 68000 1915. 20
PIPE, TYPE 2, O RCULAR 375 nm [ [ |
0042 715-05152 15.000 m | 77. 00000 1155. 00| 64. 63000 969. 45| 112. 04000 1680. 60
PIPE, TYPE 2, O RCULAR 450 mm | [ |
0043 715-05177 23.500 m | 209. 00000 4911. 50| 156. 86000 3686. 21| 111. 68000 2624. 48
PIPE, TYPE 3, CRCULAR 900 nm [ [ |
0044 715-05237 48.000 m | 324. 50000 15576. 00| 273. 44000 13125. 12| 326. 52000 15672. 96
PI PE, TYPE 1, DEFORMED, M N. AREA 0.59 | | |
2 I I I
0045 715- 05408 372.000 m | 75. 00000 27900. 00| 124. 58000 46343. 76| 117.11000 43564. 92
PI PE, SANI TARY SEVER 200 nm | | [
0046 715-05891 4.700 m | 352. 00000 1654. 40| 252. 80000 1188. 16| 291. 20000 1368. 64
Pl PE EXTENSI ON, DEFORVED , M N AREA | | |
1.08 n2 [ [ |
0047 715-06398 4,000 EACH 1100. 00000 4400. 00| 807. 62000 3230. 48| 516. 98000 2067. 92
CONCRETE ANCHOR, M N. AREA 0.59 n? | | |
0048 715-07090 1. 000 EACH 1650. 00000 1650. 00| 966. 12000 966. 12| 594. 12000 594. 12
CONCRETE ANCHOR, M N. AREA 1.08 n2 | | |
0049 715- 46000 3.000 EACH 250. 00000 750. 00| 219. 69000 659. 07| 241. 77000 725.31
PI PE END SECTI ON, 300 mm | | |
0050 715-46040 4.000 EACH 715. 00000 2860. 00| 667. 26000 2669. 04| 653. 26000 2613. 04

PI PE END SECTI ON, 900 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 160 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 953, 687. 74 RQUTE : SM TH VALLEY RQAD
CALL ORDER . 160 CONTRACT ID : R -26432-A COUNTI ES : JOHNSON
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1912582 | (2) 35-1609544 | (3) 35-0999231
| EDSAM CONSTRUCTI ON, | NC. | SCHUTT- LOOKABI LL CO | HUNT PAVI NG COVPANY, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0051 720-01894 2.000 EACH 440. 00000 880. 00| 597. 06000 1194. 12| 508. 88000 1017. 76
CASTI NG FURNI SH AND ADJUST TO GRADE | | |
0052 720- 44000 2.000 EACH 500. 00000 1000. 00| 269. 47000 538. 94| 267. 38000 534.76
CASTI NG ADJUST TO GRADE | [ [
0053 720- 45030 3.000 EACH 1100. 00000 3300. 00| 938. 28000 2814. 84| 968. 74000 2906. 22
I NLET, E7 | | |
0054 720- 45035 7.000 EACH 1210. 00000 8470. 00| 1172. 58000 8208. 06| 968. 74000 6781. 18
I NLET, F7 | | |
0055 720- 45045 4.000 EACH 1320. 00000 5280. 00| 1009. 01000 4036. 04| 1179. 81000 4719. 24
I NLET, J10 | | |
0056 720- 45055 1.000 EACH| 1430. 00000 1430. 00| 1111. 81000 1111. 81| 1179. 81000 1179. 81
| NLET, MLO | | |
0057 720-45410 1.000 EACH 1540. 00000 1540. 00| 1252. 56000 1252. 56| 1225. 12000 1225. 12
MANHOLE, C4 | | |
0058 720-91051 2.000 EACH 1100. 00000 2200. 00| 736. 32000 1472. 64| 844. 20000 1688. 40
I NLET, A | | |
0059 801-04308 5.000 EACH 275. 00000 1375. 00| 172. 80000 864. 00| 172. 01000 860. 05
ROAD CLOSURE SI GN ASSEMBLY | | |
0060 801- 06606 8.000 EACH 132. 00000 1056. 00| 86. 40000 691. 20| 86. 01000 688. 08
BARRI CADE, 111B | | [
0061 801-06625 20. 000 EACH 99. 00000 1980. 00| 97. 20000 1944, 00| 96. 76000 1935. 20
DETOUR ROUTE MARKER ASSEMBLY | | [
0062 801- 06640 11.000 EACH 143. 00000 1573. 00| 75. 60000 831. 60| 75. 26000 827. 86
CONSTRUCTI ON SI GN, A | | [
0063 801- 06645 2.000 EACH 33. 00000 66. 00| 32. 40000 64. 80| 32. 25000 64. 50
CONSTRUCTI ON SIGN, B | |
0064 801-06775 LUWP| 26400. 00000 26400. 00| 31631. 58000 31631. 58| 40000. 00000 40000. 00
MAI NTAI NI NG TRAFFI C | | [
0065 802-05701 19.000 m | 36. 30000 689. 70| 45. 36000 861. 84| 34. 94000 663. 86
SIGN POST, SQUARE, 1, REI NFORCED ANCHOR | | [
BASE | [ [
0066 802- 76025 2.735 n2 | 242. 00000 661. 87| 194. 40000 531. 68| 236. 52000 646. 88
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm TH CKNESS | | |
0067 808-06703 1239.000 m | 1. 10000 1362. 90| 0. 96000 1189. 44| 0. 96000 1189. 44
LI NE, THERMOPLASTI C, SOLID, WH TE, 2100nmj | |
0068 808- 75245 1952.000 m | 1. 10000 2147. 20| 0. 96000 1873. 92| 0. 96000 1873. 92
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | |
0069 808- 75297 64.000 m | 11. 00000 704. 00| 10. 26000 656. 64| 10. 21000 653. 44

TRANSVERSE MARKI NGS, THERVOPLASTI C, |
STOP LINE, 600 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 11/26/02
PACGE : 160 -5

ENG NEER S ESTI MATE: $ 953, 687. 74 RQUTE : SM TH VALLEY RQAD
CALL ORDER . 160 CONTRACT ID : R -26432-A COUNTI ES : JOHNSON
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1912582 | (2) 35-1609544 | (3) 35-0999231
| EDSAM CONSTRUCTI ON, | NC. | SCHUTT- LOOKABI LL CO | HUNT PAVI NG COVPANY, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0070 808- 75320 3.000 EACH 55. 00000 165. 00| 54. 00000 162. 00| 53. 75000 161. 25
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0071 808- 75325 3.000 EACH 68. 20000 204. 60| 66. 96000 200. 88| 66. 66000 199. 98
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | [
0072 808- 75340 2.000 EACH 385. 00000 770. 00| 378. 00000 756. 00| 376. 28000 752. 56
PAVEMENT MESSAGE  MARKI NGS, | | [
THERMOPLASTI C, WORD, RXR | | |
0073 808- 75998 88. 000 EACH 27.50000 2420. 00| 24. 84000 2185. 92| 24. 73000 2176. 24
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 842, 383. 24| $ 846, 742. 81| $ 899, 915. 61
------------------------------------------ 6
CONTRACT TOTALS | $ 842, 383. 24| $ 846, 742. 81| $ 899, 915. 61




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PACGE : 160 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 953, 687. 74 RQUTE : SM TH VALLEY RQAD
CALL ORDER . 160 CONTRACT ID : R -26432-A COUNTI ES : JOHNSON
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1917625 | (5) 35-0918397 | (6) 35-1136349

| M LESTONE CONTRACTORS, L.P. |RIETH R LEY CONSTRUCTION | TSCHUOR, GALE COMPANY, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001  PAVEMENT REHABI LI TATI ON

I I I
0001 105- 06845 LUWP|  17300. 44000 17300. 44| 21000. 00000 21000.00|  21527.71000 21527.71

CONSTRUCTI ON ENGI NEERI NG

0002 105- 07039 10.000 M5 | 3043. 24000 30432. 40| 2500. 00000 25000. 00| 1867. 87000 18678. 70
FIELD CFFI CE, B |

0003 110- 01001 LUMP|  40636. 00000 40636.00|  60200. 00000 60200. 00|  45000. 00000 45000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201- 52370 LUVP| 9175. 45000 9175.45|  23500. 00000 23500.00|  22000. 00000 22000. 00
CLEARI NG RI GHT OF VAY |

0005 202- 02241 102.000 m | 8. 16000 832. 32| 21. 00000 2142. 00| 8. 95000 912. 90
GUARDRAI L, REMOVE | |

0006 202- 02279 163.000 m | 11. 65000 1898. 95| 18. 00000 2934. 00| 12. 99000 2117. 37
CURB AND GUTTER, REMOVE | |

0007 202- 60820 1169.000 n2 | 6. 34000 7411. 46| 5. 00000 5845. 00| 5. 59000 6534. 71
SURFACE M LLING ASPHALT | | |

0008 202- 74045 9.000 EACH 61. 22000 550. 98| 31. 00000 279. 00| 67. 10000 603. 90
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| |

0009 202- 96133 75.500 m | 47. 28000 3569. 64 22. 00000 1661. 00| 24. 14000 1822. 57
Pl PE, REMOVE | | |

0010 203- 02000 2017.000 n8 | 33. 55000 67670. 35| 36. 00000 72612. 00| 46. 74000 94274. 58
EXCAVATI ON,  COVMON | | |

0011 203- 02070 1322.000 n8 | 12. 81000 16934. 82 20. 00000 26440. 00| 21. 17000 27986. 74
BORROW | | |

0012 205- 06932 32.800 m | 28. 06000 920. 37 36. 00000 1180. 80| 30. 75000 1008. 60
TEMPORARY CHECK DAM STRAW BALES | | |

0013 205- 06933 13.000 EACH 56. 12000 729. 56 62. 00000 806. 00| 61. 51000 799. 63
TEMPORARY DI TCH | NLET PROTECTI ON | | |

0014 205- 06937 680.000 m | 4.80000 3264. 00| 5. 30000 3604. 00| 5. 26000 3576. 80
TEMPORARY SI LT FENCE | | |

0015 207- 07498 4766.000 n2 | 9. 72000 46325. 52| 6. 50000 30979. 00| 7. 53000 35887. 98
SUBGRADE TREATMENT, TYPE A | |

0016 211- 07454 163.000 n8 | 75. 00000 12225. 00| 20. 00000 3260. 00| 23. 27000 3793. 01
STRUCTURE BACKFI LL | | |

0017 301- 07448 2114.000 My | 21. 73000 45937. 22| 18. 00000 38052. 00| 23. 51000 49700. 14
COVPACTED AGGREGATE, NO 53, BASE | | |

0018 303- 04853 265.000 My | 10. 77000 2854. 05| 28. 00000 7420. 00| 23. 70000 6280. 50
COVPACTED AGGREGATE | | |

0019 401- 07333 954.000 My | 52. 00000 49608. 00| 59. 00000 56286. 00| 52. 56000 50142. 24

QA-HVA, 2. 76, SURFACE, 9.5 nm | | [
0020 401- 07402 1590.000 My 38. 00000 60420. 00| 46. 00000 73140. 00| 40. 82000 64903. 80

I
QU QA-HVA, 2, 76, |NTERMEDI ATE, 19.0 nm | | |



ENG NEER S ESTI MATE: $ 953, 687.74
CALL CRDER : 160
LETTI NG DATE : 11/19/02 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STRI CT

TABULATI ON CF BI DS

ID:

R -26432-A

SEYMOUR DI STRI CT

RQUTE :
COUNTI ES

SM TH VALLEY ROAD
JCOHNSON

DATE :
PAGE :

11/ 26/
160 -7

02

| (4) 35-1917625

| M LESTONE CONTRACTCRS, L. P.

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

0021 401-07417 2041.000 My
Q- HVA, 2, 76, BASE, 25.0 rm |

0022 402- 05495 315.000 My
HVA VWEDGE AND LEVEL

0023 404- 05511 1464.000 e
SEAL CQAT, 2 |

0024 405- 05518 1464.000 e
ASPHALT FOR PRI ME COAT |

0025 406- 05520 8.000 My
ASPHALT FOR TACK COAT

0026 605- 06140 760.000 m |
CURB AND GUTTER, CONCRETE

0027 605- 97937 56.000 m |
CURB AND GUTTER, CONCRETE, ROLL |

0028 610- 07486 348.000 My
HVA FOR APPROACHES, TYPE A

0029 611- 05330 1288.000 n®

|
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, |
150 nm |

0030 611- 95023 20.000 EACH
MAl LBOX ASSEMBLY, RESET |
0031 615- 06505 6.000 EACH
MONUMENT, B |
0032 616- 02320 468.000 n2
GEOTEXTI LES |
0033 616- 06405 116.000 My
Rl PRAP, REVETMENT |
0034 616- 06451 122.000 My
Rl PRAP, UNI FORM |
0035 621- 01004 1.000 EACH
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |
SEEDI NG |
0036 621- 06560 1445.000 n®
MULCHED SEEDI NG U |
0037 621- 06567 129.000 KL
WATER |
0038 621- 06575 7163.000 P
SODDI NG, NURSERY |
0039 715- 03025 3.000 EACH
SANI TARY MANHOLE
0040 715- 05149 288.200 m |

PIPE, TYPE 2, C RCULAR 300 nm |

UNI'T PR CE

220.

46.

81.

62.

53.

125.

464.

30.
29.

204.

2644.

71.

51000

28000

. 18000

23000
36000

08000

. 82000

. 56000

. 21000

40000

77000

I
ANOUNT

2510.
2785.
1956.
3506.
3581.

204.

1184.
72.
22993.
7933.

20684.

| (5) 35-0918397

90
24
23
20|

11]

UNI T PRI CE

104091.

200.
59.
75.
84.

40.

170.

560.

38.
38.

79.

2800.

75.

. 00000

. 00000

. 70000

. 85000

00000

00000

00000

00000

50000

00000

00000

. 00000

00000
00000

00000

. 70000

. 30000

. 30000

00000

00000

| R'ETH RI LEY CONSTRUCTI ON

16380.
5416.
1244.
1600.

44840.
4200.

29232.

52164.

3400.
3360.
1404.
4408.
4636.

79.

1011.
425.
23637.
8400.

21615.

| (6) 35-1136349
| TSCHUOR, GALE COMPANY, | NC

UNT PRI CE

475.

49.

100.

89.

42.

137.

508.

47.

58.

223.

2

0

4

3405

71

55000

84000

. 56000

08000

84000

66000

. 08000

. 62000

. 54000

. 66000

. 00000

2751.

3053.

1198.

5461.

7178.

223.

3005.

79.

32520.

10216.

20462.

. 68

.32

.00

.40

.56
.20

00

04

08

28

48

66

60

98

02

98

20



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PACGE : 160 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 953, 687. 74 RQUTE : SM TH VALLEY RQAD
CALL ORDER . 160 CONTRACT ID : R -26432-A COUNTI ES : JOHNSON
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1917625 | (5) 35-0918397 | (6) 35-1136349

| M LESTONE CONTRACTORS, L.P. |RIETH R LEY CONSTRUCTION | TSCHUOR, GALE COMPANY, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I L T I e

0041 715-05151 15.000 m | 180. 26000 2703. 90| 79. 00000 1185. 00| 112. 85000 1692. 75
Pl PE, TYPE 2, CIRCULAR, 375 nm | | |

0042 715-05152 15.000 m | 180. 44000 2706. 60| 100. 00000 1500. 00| 84. 22000 1263. 30
Pl PE, TYPE 2, CIRCULAR, 450 nm | | |

0043 715-05177 23.500 m | 233. 16000 5479. 26| 180. 00000 4230. 00| 208. 36000 4896. 46
Pl PE, TYPE 3, CIRCULAR, 900 nm | | |

0044 715-05237 48.000 m | 306. 70000 14721. 60| 360. 00000 17280. 00| 346. 10000 16612. 80
PI PE, TYPE 1, DEFORVED, M N. AREA 0.59 | |
e | | I

0045 715-05408 372.000 m | 128. 82000 47921. 04| 130. 00000 48360. 00| 121. 77000 45298. 44
Pl PE, SANI TARY SEVER, 200 nmm | |

0046 715-05891 4.700 m | 460. 32000 2163. 50| 550. 00000 2585. 00| 411. 07000 1932. 03
Pl PE EXTENSI ON, DEFORVED , M N. AREA | | |
1.08 n2 | | |

0047 715-06398 4.000 EACH 2908. 55000 11634. 20| 1300. 00000 5200. 00| 442. 30000 1769. 20
CONCRETE ANCHOR, M N. AREA 0.59 n? | [ |

0048 715-07090 1.000 EACH 3194. 42000 3194. 42| 1700. 00000 1700. 00| 676. 36000 676. 36
CONCRETE ANCHOR, M N. AREA 1.08 n2 | [ |

0049 715-46000 3.000 EACH 207. 90000 623. 70| 240. 00000 720. 00| 252. 29000 756. 87
Pl PE END SECTION, 300 mm | |

0050 715-46040 4.000 EACH 770. 81000 3083. 24| 800. 00000 3200. 00| 598. 53000 2394. 12
Pl PE END SECTION, 900 mm | |

0051 720-01894 2.000 EACH 711. 71000 1423. 42| 820. 00000 1640. 00| 518. 68000 1037. 36
CASTING FURNI SH AND ADJUST TO GRADE | | |

0052 720- 44000 2.000 EACH 366. 83000 733. 66| 490. 00000 980. 00| 311. 79000 623.58
CASTING ADJUST TO GRADE | |

0053 720- 45030 3.000 EACH 1156. 54000 3469. 62| 1400. 00000 4200. 00| 930. 77000 2792.31
I NLET, E7 | | |

0054 720- 45035 7.000 EACH 1156. 54000 8095. 78| 1400. 00000 9800. 00| 991. 22000 6938. 54
I NLET, F7 | | |

0055 720- 45045 4.000 EACH 1372. 67000 5490. 68| 1400. 00000 5600. 00| 1317. 78000 5271. 12
I NLET, J10 | | |

0056 720- 45055 1.000 EACH 1372. 68000 1372. 68| 1500. 00000 1500. 00| 1339. 28000 1339. 28
I NLET, MO | | |

0057 720-45410 1.000 EACH 2252. 65000 2252. 65| 2200. 00000 2200. 00| 1504. 01000 1504. 01
MANHOLE, C4 | | |

0058 720- 91051 2.000 EACH 1006. 07000 2012. 14| 1400. 00000 2800. 00| 737. 35000 1474. 70
I NLET, A | | |

0059 801- 04308 5.000 EACH 163. 26000 816. 30| 180. 00000 900. 00| 178. 93000 894. 65
ROAD CLOSURE S| GN ASSEMBLY | | |

0060 801- 06606 8.000 EACH 81. 63000 653. 04| 90. 00000 720. 00| 89. 47000 715.76

BARRI CADE, |11B | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

11/ 26/ 02
160 -9

ENG NEER S ESTI MATE: $ 953, 687. 74 RQUTE : SM TH VALLEY RQAD
CALL ORDER . 160 CONTRACT ID : R -26432-A COUNTI ES : JOHNSON
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1917625 | (5) 35-0918397 | (6) 35-1136349
| M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON | TSCHUOR, GALE COVPANY, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0061 801- 06625 20. 000 EACH 91. 84000 1836. 80| 100. 00000 2000. 00| 100. 65000 2013. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0062 801- 06640 11.000 EACH 71. 43000 785. 73| 79. 00000 869. 00| 78. 28000 861. 08
CONSTRUCTI ON SI GN, A | | [
0063 801- 06645 2.000 EACH 30. 61000 61. 22| 34. 00000 68. 00| 33. 55000 67. 10
CONSTRUCTI ON SI G\, B | | [
0064 801-06775 LUWP| 30911. 37000 30911. 37| 12000. 00000 12000. 00| 26325. 98000 26325. 98
MAI NTAI NI NG TRAFFI C | |
0065 802-05701 19.000 m | 42. 86000 814. 34| 37. 00000 703. 00| 46. 97000 892. 43
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0066 802- 76025 2.735 nm2 | 183. 33000 501. 41| 250. 00000 683. 75| 201. 30000 550. 56
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0067 808-06703 1239.000 m | 0. 91000 1127. 49| 1. 00000 1239. 00| 0. 99000 1226. 61
LI NE, THERMOPLASTI C, SOLID, WH TE, 100nmj | |
0068 808- 75245 1952.000 m | 0. 91000 1776. 32| 1. 00000 1952. 00| 0. 99000 1932. 48
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | |
0069 808- 75297 64.000 m | 9. 69000 620. 16| 11. 00000 704. 00| 10. 62000 679. 68
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LINE, 600 nm | | [
0070 808- 75320 3.000 EACH 51. 02000 153. 06| 56. 00000 168. 00| 55. 92000 167. 76
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0071 808- 75325 3.000 EACH 63. 26000 189. 78| 70. 00000 210. 00| 69. 34000 208. 02
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0072 808- 75340 2.000 EACH 357. 14000 714. 28| 390. 00000 780. 00| 391. 41000 782. 82
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR | [ |
0073 808- 75998 88. 000 EACH| 23. 47000 2065. 36| 26. 00000 2288. 00| 25. 72000 2263. 36
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 904, 800. 00| $ 927, 850. 85| $ 930, 000. 00

$ 904, 800.

$ 927, 850.

$ 930, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 160 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 953, 687. 74 RQUTE : SM TH VALLEY RQAD
CALL ORDER . 160 CONTRACT ID : R -26432-A COUNTI ES : JOHNSON
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-1673827 | (8) 35-1139301 | (9) 35-1151771
| HENDERSON, H. E., |NC | E & B PAVING | NC. | CALUVET ASPHALT PAVI NG CO. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 PAVEMENT REHABI LI TATI ON
[ I |
0001 105-06845 LUWP| 29590. 30000 29590. 30| 19000. 00000 19000. 00| 20100. 00000 20100. 00
CONSTRUCTI ON ENG NEERI NG |
0002 105-07039 10.000 MCS | 1731. 63000 17316. 30| 2350. 00000 23500. 00| 2400. 00000 24000. 00
FIELD OFFICE, B |
0003 110-01001 LUWVP|  102167. 75000 102167. 75| 49500. 00000 49500. 00| 57000. 00000 57000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201-52370 LUWP| 40409. 25000 40409. 25| 60430. 00000 60430. 00| 29000. 00000 29000. 00
CLEARI NG RI GHT OF WAY | | [
0005 202-02241 102.000 m | 4. 25000 433. 50| 8. 00000 816. 00| 12. 00000 1224. 00
GUARDRAI L, REMOVE | | [
0006 202- 02279 163.000 m | 19. 34000 3152. 42| 9. 82000 1600. 66| 24. 00000 3912. 00
CURB AND GUTTER, REMOVE | | |
0007 202-60820 1169.000 n2 | 5. 25000 6137. 25| 8. 30000 9702. 70| 6. 00000 7014. 00
SURFACE M LLI NG, ASPHALT | | [
0008 202- 74045 9.000 EACH 17. 93000 161. 37| 60. 00000 540. 00| 15. 00000 135. 00
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE]| | |
0009 202-96133 75.500 m | 46. 66000 3522. 83| 63. 33000 4781. 42| 58. 00000 4379. 00
Pl PE, REMOVE | | [
0010 203- 02000 2017.000 nB8 | 13. 82000 27874. 94| 31. 77000 64080. 09| 33. 80000 68174. 60
EXCAVATI ON, COVVON | | [
0011 203-02070 1322.000 n8 | 18. 30000 24192. 60| 0. 01000 13. 22| 24. 90000 32917. 80
BORROW | | |
0012 205- 06932 32.800 m | 28. 88000 947. 26| 32. 00000 1049. 60| 33. 80000 1108. 64
TEMPORARY CHECK DAM STRAW BALES | | |
0013 205- 06933 13. 000 EACH 57. 75000 750. 75| 55. 00000 715. 00| 58. 05000 754. 65
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0014 205- 06937 680.000 m | 4.94000 3359. 20| 4. 75000 3230. 00| 5. 00000 3400. 00
TEMPORARY SI LT FENCE | | [
0015 207-07498 4766.000 n2 | 9. 31000 44371. 46| 22. 54000 107425. 64| 21. 65000 103183. 90
SUBGRADE TREATMENT, TYPE A | | [
0016 211-07454 163.000 nB8 | 49. 14000 8009. 82| 31. 84000 5189. 92| 37. 95000 6185. 85
STRUCTURE BACKFI LL | | [
0017 301-07448 2114.000 My | 20. 12000 42533. 68| 18. 57000 39256. 98| 17. 70000 37417. 80
COVPACTED AGGREGATE, NO 53, BASE | | |
0018 303- 04853 265.000 My | 23. 76000 6296. 40| 27.98000 7414. 70| 40. 30000 10679. 50
COVPACTED AGGREGATE | | |
0019 401-07333 954.000 My | 49. 35000 47079. 90| 52. 00000 49608. 00| 60. 00000 57240. 00
QA-HVA, 2. 76, SURFACE, 9.5 mm | | |
0020 401- 07402 1590. 000 My 38. 83000 61739. 70| 38. 00000 60420. 00| 47. 00000 74730. 00

I
QU QA-HVA, 2, 76, |NTERMEDI ATE, 19.0 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

11/ 26/ 02
160 -11

ENG NEER S ESTI MATE: $ 953, 687. 74 RQUTE : SM TH VALLEY RQAD
CALL ORDER . 160 CONTRACT ID : R -26432-A COUNTI ES : JOHNSON
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-1673827 | (8) 35-1139301 | (9) 35-1151771
| HENDERSON, H. E., |NC | E & B PAVING | NC. | CALUVET ASPHALT PAVI NG CO. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0021 401-07417 2041.000 My | 43. 44000 88661. 04| 41. 00000 83681. 00| 54. 00000 110214. 00
QM- HMVA, 2, 76, BASE, 25.0 nm | | |
0022 402- 05495 315.000 My | 46. 20000 14553. 00| 50. 00000 15750. 00| 59. 00000 18585. 00
HVA WEDGE AND LEVEL | | [
0023 404- 05511 1464.000 n2 | 2. 89000 4230. 96| 4. 50000 6588. 00| 4. 35000 6368. 40
SEAL COAT, 2 | | [
0024 405- 05518 1464.000 n2 | 1. 05000 1537. 20| 1. 50000 2196. 00| 0. 68000 995. 52
ASPHALT FOR PRI ME COAT | | [
0025 406- 05520 8.000 M | 446. 25000 3570. 00| 190. 00000 1520. 00| 220. 00000 1760. 00
ASPHALT FOR TACK COAT | | [
0026 605-06140 760.000 m | 61. 95000 47082. 00| 48. 50000 36860. 00| 63. 95000 48602. 00
CURB AND GUTTER, CONCRETE | | [
0027 605-97937 56.000 m | 78. 75000 4410. 00| 150. 50000 8428. 00| 78. 15000 4376. 40
CURB AND GUTTER, CONCRETE, ROLL | | |
0028 610-07486 348.000 My | 93. 39000 32499. 72| 82. 00000 28536. 00| 85. 00000 29580. 00
HMVA FOR APPROACHES, TYPE A | | [
0029 611-05330 1288.000 n? 45, 05000 58024. 40| 30. 00000 38640. 00| 52. 80000 68006. 40
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0030 611-95023 20. 000 EACH 178. 50000 3570. 00| 123. 00000 2460. 00| 233. 15000 4663. 00
MAI LBOX ASSEMBLY, RESET | | |
0031 615- 06505 6. 000 EACH 446. 25000 2677. 50| 455. 00000 2730. 00| 580. 00000 3480. 00
MONUMENT, B | | |
0032 616-02320 468.000 n2 | 2. 75000 1287. 00| 5. 29000 2475. 72| 2.90000 1357. 20
GEOTEXTI LES | | |
0033 616- 06405 116.000 My | 27.94000 3241. 04| 29. 36000 3405. 76| 41. 05000 4761. 80
Rl PRAP, REVETNMENT | | |
0034 616- 06451 122.000 My | 33. 34000 4067. 48| 29. 74000 3628. 28| 39. 80000 4855. 60
R PRAP, UNI FORM | | |
0035 621-01004 1.000 EACH 210. 00000 210. 00| 70. 00000 70. 00| 73. 90000 73.90
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0036 621- 06560 1445.000 n2 | 0. 84000 1213. 80| 0. 62000 895. 90| 0. 65000 939. 25
MULCHED SEEDI NG U | | |
0037 621- 06567 129.000 kL | 0. 58000 74. 82| 2. 95000 380. 55| 3. 10000 399. 90
WATER | [ |
0038 621- 06575 7163.000 n2 | 3. 75000 26861. 25| 2.90000 20772. 70| 5. 10000 36531. 30
SODDI NG,  NURSERY | |
0039 715-03025 3.000 EACH 2619. 75000 7859. 25| 3392. 00000 10176. 00| 3484. 10000 10452. 30
SANI TARY MANHOLE | | |
0040 715-05149 288.200 m | 65. 83000 18972. 21| 97. 77000 28177. 31| 88. 05000 25376. 01
PIPE, TYPE 2, O RCULAR 300 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

11/ 26/ 02
160 -12

ENG NEER S ESTIMATE: $ 953, 687. 74 ROUTE : SM TH VALLEY RQAD
CALL CRDER : 160 CONTRACT I D : R -26432-A COUNTI ES : JOHNSON
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE :
| (7) 35-1673827 | (8) 35-1139301 | (9) 35-1151771
| HENDERSON, H. E., INC |E & B PAVING INC | CALUVET ASPHALT PAVI NG CO. |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANMOUNT
______________________________________________________________________ 1
0041 715-05151 15.000 m | 88. 02000 1320. 30| 178. 93000 2683. 95| 186. 95000 2804. 25
Pl PE, TYPE 2, CIRCULAR, 375 nm | | |
0042 715-05152 15.000 m | 117. 85000 1767. 75| 182. 49000 2737. 35| 191. 30000 2869. 50
Pl PE, TYPE 2, CIRCULAR, 450 nm | | |
0043 715-05177 23.500 m | 159. 51000 3748. 49| 219. 87000 5166. 95| 218. 30000 5130. 05
Pl PE, TYPE 3, CIRCULAR, 900 nm | | |
0044 715-05237 48.000 m | 292. 47000 14038. 56| 601. 57000 28875. 36| 415. 25000 19932. 00
PI PE, TYPE 1, DEFORVED, M N. AREA 0.59 | |
e | | I
0045 715-05408 372.000 m | 224. 01000 83331. 72| 170. 26000 63336. 72| 189. 80000 70605. 60
Pl PE, SANI TARY SEVER, 200 nmm | |
0046 715-05891 4.700 m | 202. 99000 954. 05| 574. 30000 2699. 21| 421. 80000 1982. 46
Pl PE EXTENSI ON, DEFORVED , M N. AREA | | |
1.08 n2 | | |
0047 715-06398 4.000 EACH 847. 35000 3389. 40| 415. 55000 1662. 20| 1011. 60000 4046. 40
CONCRETE ANCHOR, M N. AREA 0.59 n? | | |
0048 715-07090 1.000 EACH 873. 60000 873. 60| 1150. 34000 1150. 34| 1872. 45000 1872. 45
CONCRETE ANCHOR, M N. AREA 1.08 n2 | | |
0049 715-46000 3.000 EACH 129. 66000 388. 98| 673. 00000 2019. 00| 851. 25000 2553. 75
Pl PE END SECTION, 300 mm | |
0050 715- 46040 4.000 EACH 647. 73000 2590. 92| 1462. 00000 5848. 00| 1289. 55000 5158. 20
Pl PE END SECTION, 900 mm | |
0051 720-01894 2.000 EACH 463. 70000 927. 40| 937. 50000 1875. 00| 649. 65000 1299. 30
CASTING FURNI SH AND ADJUST TO GRADE | |
0052 720- 44000 2.000 EACH 253. 58000 507. 16| 584. 36000 1168. 72| 404. 85000 809. 70
CASTING ADJUST TO GRADE | |
0053 720- 45030 3.000 EACH 843. 38000 2530. 14| 1747. 38000 5242. 14| 1237. 95000 3713. 85
I NLET, E7 | | |
0054 720- 45035 7.000 EACH 843. 38000 5903. 66| 1756. 98000 12298. 86| 1237. 95000 8665. 65
I NLET, F7 | | |
0055 720- 45045 4.000 EACH 1132. 13000 4528. 52| 2037. 42000 8149. 68| 1474. 60000 5898. 40
I NLET, J10 | | |
0056 720- 45055 1.000 EACH 1248. 90000 1248. 90| 2058. 68000 2058. 68| 1474. 60000 1474. 60
I NLET, MO | | |
0057 720-45410 1.000 EACH 1460. 50000 1460. 50| 3069. 84000 3069. 84| 1530. 30000 1530. 30
MANHOLE, C4 | | |
0058 720- 91051 2.000 EACH 920. 05000 1840. 10| 1827. 71000 3655. 42| 1058. 00000 2116. 00
I NLET, A | | |
0059 801- 04308 5.000 EACH 168. 00000 840. 00| 160. 00000 800. 00| 168. 90000 844. 50
ROAD CLOSURE S| GN ASSEMBLY | | |
0060 801- 06606 8.000 EACH 84. 00000 672. 00| 80. 00000 640. 00| 84. 45000 675. 60

BARRI CADE, II11B



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

11/ 26/ 02
160 -13

ENG NEER S ESTI MATE: $ 953, 687. 74 RQUTE : SM TH VALLEY RQAD
CALL ORDER . 160 CONTRACT ID : R -26432-A COUNTI ES : JOHNSON
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-1673827 | (8) 35-1139301 | (9) 35-1151771
| HENDERSON, H. E., |NC | E & B PAVING | NC. | CALUVET ASPHALT PAVI NG CO. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0061 801- 06625 20. 000 EACH 94. 50000 1890. 00| 90. 00000 1800. 00| 95. 00000 1900. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0062 801- 06640 11.000 EACH 73. 50000 808. 50| 70. 00000 770. 00| 73. 90000 812. 90
CONSTRUCTI ON SI GN, A | | [
0063 801- 06645 2.000 EACH 31. 50000 63. 00| 30. 00000 60. 00| 31. 70000 63. 40
CONSTRUCTI ON SI G\, B | | [
0064 801-06775 LUWP| 44734, 75000 44734. 75| 20000. 00000 20000. 00| 79070. 00000 79070. 00
MAI NTAI NI NG TRAFFI C | |
0065 802-05701 19.000 m | 22. 22000 422. 18| 42.00000 798. 00| 29. 55000 561. 45
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0066 802- 76025 2.735 nm2 | 152. 09000 415. 97| 180. 00000 492. 30| 179. 15000 489. 98
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0067 808-06703 1239.000 m | 0. 93000 1152. 27| 0. 89000 1102. 71| 0. 94000 1164. 66
LI NE, THERMOPLASTI C, SOLID, WH TE, 100nmj | |
0068 808- 75245 1952.000 m | 0. 93000 1815. 36| 0. 89000 1737. 28| 0. 94000 1834. 88
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | |
0069 808- 75297 64.000 m | 9. 98000 638. 72| 9. 50000 608. 00| 10. 05000 643. 20
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 nm | | [
0070 808- 75320 3.000 EACH 52. 50000 157. 50| 50. 00000 150. 00| 52. 80000 158. 40
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0071 808- 75325 3.000 EACH 65. 10000 195. 30| 62. 00000 186. 00| 65. 45000 196. 35
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0072 808- 75340 2.000 EACH 367. 50000 735. 00| 350. 00000 700. 00| 369. 55000 739. 10
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR | [ |
0073 808- 75998 88. 000 EACH| 24. 15000 2125. 20| 23. 00000 2024. 00| 24. 30000 2138. 40
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 982, 665. 25| $ 991, 210. 86| $ 1,157,690.00
______________________________________________________________________ e
CONTRACT TOTALS | $ 982, 665. 25| $ 991, 210. 86| $ 1, 157,690.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 180 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 574, 756. 08 RQUTE : 900E
CALL CRDER : 180 CONTRACT ID : R -26543-A COUNTI ES : LAPCRTE
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
CONTRACT TI ME 25 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : |1 N47024
I Nd7024
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1120685 VALSH & KELLY, |NC. $  342,438.53 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $  353,598.44 103. 2589%
| (1) 35-1120685 | (2) 35-0918397 [
| WALSH & KELLY | RIETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ASPHALT RESURFACE
I I |
0001 105- 06845 LUMP| 500. 00000 500. 00| 600. 00000 600. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 6.000 M5 | 1500. 00000 9000. 00| 1765. 00000 10590. 00|
FIELD OFFI CE, A | | |
0003 110- 01001 LUMP|  17000. 00000 17000. 00| 4100. 00000 4100. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 753.000 n2 | 4.00000 3012. 00| 4. 65000 3501. 45|
SURFACE M LLING ASPHALT | | |
0005 202- 74045 16.000 EACH| 12. 50000 200. 00| 50. 00000 800. 00|
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| | |
0006 303- 07449 697.800 My | 15. 00000 10467. 00| 18. 40000 12839. 52
COVPACTED AGGREGATE, NO 73 | | |
0008 401- 07321 3825.200 My | 34. 00000 130056. 80| 33. 50000 128144. 20|
QA-HVA, 2, 64, SURFACE, 9.5 nm | | |
0009 401- 07356 3720.700 My | 29. 00000 107900. 30| 31. 90000 118690. 33|
QA-HVA, 2, 64, |NTERMEDIATE, 9.5 nm | | |
0010 402- 07451 935.000 My | 29. 00000 27115. 00| 31. 90000 29826. 50|
HVA, TYPE B, WEDGE AND LEVEL | | |
0011 406- 05520 23.200 My | 250. 00000 5800. 00| 240. 00000 5568. 00|
ASPHALT FOR TACK COAT | | |
0012 610- 07487 90.500 My | 40. 00000 3620. 00| 55. 00000 4977. 50|
HVA FOR APPROACHES, TYPE B | | |
0013 615- 06520 5.000 EACH 50. 00000 250. 00| 70. 00000 350. 00|
MONUVENT, RE- ESTABLI SH | | |
0014 621- 01004 2.000 EACH 400. 00000 800. 00| 400. 00000 800. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0015 621- 06560 1140.000 n2 | 1. 34000 1527. 60| 1. 34000 1527. 60|

MULCHED SEEDI NG, U | | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 180 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 574, 756. 08 ROUTE : 900E
CALL ORDER : 180 CONTRACT ID : R -26543-A COUNTI ES : LAPORTE
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1120685 | (2) 35-0918397 |
| WVALSH & KELLY | RIETH RI LEY CONSTRUCTI ON [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0016 621- 06570 86.000 nB8 | 25. 00000 2150. 00| 60. 00000 5160. 00|
TOP SO L | |
0017 801- 06203 590.000 m | 0. 90000 531. 00| 1. 50000 885. 00|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0018 801- 06207 590.000 m | 2. 70000 1593. 00| 3.30000 1947. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mMm | | |
0019 801- 06640 16.000 EACH| 62. 00000 992. 00| 51. 00000 816. 00|
CONSTRUCTI ON SI GN, A | | |
0020 801- 06645 4.000 EACH 21. 00000 84. 00| 25. 00000 100. 00|
CONSTRUCTI ON SI GN, B | | |
0021 801-06775 LUMP| 550. 00000 550. 00| 3000. 00000 3000. 00|
MAI NTAI NI NG TRAFFI C | [ I
0022 802- 05701 51.200 m | 22. 90000 1172. 48] 24. 00000 1228. 80|
SIGN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0023 802- 76025 9.260 n2 | 135. 91000 1258. 53| 139. 00000 1287. 14|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2. 03 nm THI CKNESS | | |
0024 802- 76030 0.720 n2 | 148. 19000 106. 70| 149. 00000 107. 28|
SI G\, SHEET, ENCLOSED LENS W TH LEGEND, | | |
2.54 mm TH CHNESS | | |
0025 808- 06703 12746.000 m | 0. 77000 9814. 42| 0. 77000 9814. 42|
LI NE, THERMOPLASTIC, SOLID, WA TE, 100mmj | |
0026 808- 75240 1118.000 m | 0. 77000 860. 86| 0. 77000 860. 86|
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100nm | | |
0027 808- 75245 7892.000 m | 0. 77000 6076. 84| 0. 77000 6076. 84|
LI NE, THERVOPLASTIC, SOLID, YELLOW | | |
100nm | | |
SECTI ON TOTALS | $ 342, 438. 53| $ 353, 598. 44|
------------------------------------------ e e m o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eee o aaan
CONTRACT TOTALS | $ 342, 438. 53| $ 353, 598. 44|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PACGE : 184 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 521, 709. 36 RQUTE : 57
CALL ORDER . 184 CONTRACT ID : R -26654-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 04/15/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 03120AE
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2072438 TD&OLLC $  349,967.70 100. 0000%
2 35-1878024 RAGLE, INC. $  378,895.75 108. 2659%
3 35-1057095 BLANKENBERGER BROTHERS $  411,245.85 117. 5096%
4 35-1757738 NAAS & SONS | NC. $ 436, 640.26 124. 7658%
5  35-1284120 KOBERSTEI N TRUCKI NG $  482,592.22 137. 8962%
6  35-1009310 DEI G BROTHERS LUVBER & CONSTR $ 510, 860.38 145. 9735%
7 35-0999231 HUNT PAVI NG COMPANY, | NC. $  725,6163.82 207. 2087%
| (1) 35-2072438 | (2) 35-1878024 | (3) 35-1057095
|TD&OLLC | RAGLE, | NC. | BLANKENBERGER BROTHERS
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTI ON 0001  SLI DE CORRECTI ON
I I |
0001 105- 06845 LUMP| 4500. 00000 4500. 00| 1300. 00000 1300. 00| 3100. 00000 3100. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 6.000 MOS | 1400. 00000 8400. 00| 1000. 00000 6000. 00| 1850. 00000 11100. 00
FIELD OFFI CE, A | | |
0003 110- 01001 LUMP|  17450. 00000 17450. 00|  19400. 00000 19400. 00|  20500. 00000 20500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 01015 LUMP| 2750. 00000 2750. 00| 5000. 00000 5000.00]  15000. 00000 15000. 00
CLEARI NG AND GRUBBI NG | | |
0005 202- 01347 1.000 EACH 2500. 00000 2500. 00| 2250. 00000 2250. 00| 850. 00000 850. 00
UNDERGROUND STORAGE TANK, REMOVE AND | |
DI SPOSE [ | |
0006 202- 02240 670.000 SYS | 7. 25000 4857. 50| 1. 00000 670. 00| 0. 10000 67. 00
PAVEMENT, REMOVE | | |
0007 202- 02272 293.000 LFT | 5. 00000 1465. 00| 1. 50000 439. 50 8. 00000 2344. 00
PAVED SI DE DI TCH, REMOVE | | |
0008 202- 60820 1670.000 SYS | 2. 50000 4175. 00| 3. 50000 5845. 00| 4. 00000 6680. 00
SURFACE M LLING ASPHALT | | |
0009 203- 02000 7522.000 CYS | 5. 00000 37610. 00| 8. 50000 63937. 00| 8. 00000 60176. 00
EXCAVATI ON,  COMMON | | |
0010 205- 06931 2.100 TON | 150. 00000 315. 00| 30. 00000 63. 00| 110. 00000 231. 00
TEMPORARY CHECK DAM REVETMENT RIPRAP | | |
0011 205- 06937 338.400 LFT | 1. 75000 592. 20| 1. 25000 423. 00| 2.00000 676. 80
TEMPORARY SI LT FENCE | | |
0012 206- 51817 3132.000 SFT | 23. 00000 72036. 00 14. 00000 43848. 00| 14. 50000 45414. 00

SHEET PILING STEEL , S=30.2 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 184 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 521, 709. 36 RQUTE : 57
CALL ORDER . 184 CONTRACT ID : R -26654-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2072438 | (2) 35-1878024 | (3) 35-1057095
| T D& OLLC | RAGLE, | NC. | BLANKENBERGER BROTHERS
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0013 303- 04489 58.500 TON | 20. 00000 1170. 00| 16. 00000 936. 00| 24. 00000 1404. 00
COVPACTED CRUSHED AGGREGATE, 8 | | |
0014 303-52308 317.000 TON | 17. 00000 5389. 00| 16. 00000 5072. 00| 21. 00000 6657. 00
COVPACTED AGGREGATE, O 53 | | [
0015 303-60012 11.000 TON | 25. 00000 275. 00| 18. 00000 198. 00| 45, 00000 495. 00
AGGREGATE, 2 | [
0016 305-05204 32.000 TON | 160. 00000 5120. 00| 160. 00000 5120. 00| 150. 00000 4800. 00
HMVA FOR PATCHI NG | | [
0017 305- 05206 298.000 TON | 47. 00000 14006. 00| 55. 00000 16390. 00| 38. 00000 11324. 00
W DENI NG W TH HVA [ [
0018 402- 05477 100. 000 TON | 74. 00000 7400. 00| 66. 00000 6600. 00| 66. 00000 6600. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0019 405- 05517 0.930 TON | 440. 00000 4009. 20| 440. 00000 409. 20| 440. 00000 409. 20
ASPHALT FOR PRI ME COAT | | |
0020 406- 05520 0.680 TON | 200. 00000 136. 00| 200. 00000 136. 00| 200. 00000 136. 00
ASPHALT FOR TACK COAT | | [
0021 610- 05527 103.500 TON | 95. 00000 9832. 50| 86. 00000 8901. 00| 86. 00000 8901. 00
HVA FOR APPROACHES | | [
0022 616- 02320 3330.000 SYS | 1. 50000 4995. 00| 2. 00000 6660. 00| 1. 30000 4329. 00
GEOTEXTI LES | | [
0023 616- 06405 8150. 000 TON | 15. 00000 122250. 00| 20. 00000 163000. 00| 21. 00000 171150. 00
R PRAP, REVETMENT | | |
0024 621-01004 1.000 EA 650. 00000 650. 00| 200. 00000 200. 00| 660. 00000 660. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0025 621- 06559 711.000 SYS | 2. 25000 1599. 75| 0. 80000 568. 80| 2.90000 2061. 90
MULCHED SEEDI NG R | | |
0026 621- 06570 208.000 CYSs | 10. 00000 2080. 00| 4. 00000 832. 00| 11. 50000 2392. 00
TOP SO L | [ [
0027 621-06574 253.000 SYS | 5. 00000 1265. 00| 4. 00000 1012. 00| 8. 45000 2137.85
SODDI NG | | |
0028 715- 05048 335.400 LFT | 3. 00000 1006. 20| 4. 50000 1509. 30| 6. 00000 2012. 40
PIPE, TYPE 4, O RCULAR 6 IN [ | |
0029 715-92037 119. 000 LFT | 22.50000 2677. 50| 8. 00000 952. 00| 17. 00000 2023. 00
PIPE, PVC, 4 IN | | |
0030 732-01913 2.000 EACH 200. 00000 400. 00| 80. 00000 160. 00| 550. 00000 1100. 00
CLEANOUT, PVC, 4 IN, | | |
0031 801- 06203 4900. 000 LFT | 0. 30000 1470. 00| 0. 24000 1176. 00| 0. 34000 1666. 00
TEMPORARY PAVEMENT MARKING 4 I N | | |
0032 801- 06640 6.000 EACH 100. 00000 600. 00| 100. 00000 600. 00| 190. 00000 1140. 00

CONSTRUCTI ON SI GN, A [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PACGE : 184 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 521, 709. 36 RQUTE : 57
CALL ORDER . 184 CONTRACT ID : R -26654-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2072438 | (2) 35-1878024 | (3) 35-1057095
| T D& OLLC | RAGLE, | NC. | BLANKENBERGER BROTHERS
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 801- 06645 2.000 EACH 50. 00000 100. 00| 50. 00000 100. 00| 45, 00000 90. 00
CONSTRUCTI ON SI G\, B | | |
0034 801-06775 LUWP| 6000. 00000 6000. 00| 5000. 00000 5000. 00| 8500. 00000 8500. 00
MAI NTAI NI NG TRAFFI C | | |
0035 805-96014 153. 000 LFT | 4, 50000 688. 50| 2. 00000 306. 00| 0. 10000 15. 30
SAW CUT, FULL DEPTH | [ [
0036 808-06712 295.000 LFT | 0. 30000 88. 50| 0. 29000 85. 55| 0. 37000 109. 15
LI NE, PAI NT, BRCOKEN, YELLOW 4 IN. | | |
0037 808-06713 2450. 000 LFT | 0. 25000 612. 50| 0. 24000 588. 00| 0. 37000 906. 50
LINE, PAINT, SOLID, WHTE, 4 IN | | [
0038 808-06714 1275.000 LFT | 0. 25000 318. 75| 0. 24000 306. 00| 0. 37000 471.75
LI NE, PAINT, SCOLID, YELLOW 4 IN. | | |
0039 808-06716 4032.000 LFT | 0. 55000 2217. 60| 0. 70000 2822. 40| 0. 75000 3024. 00
LI NE, REMOVE | | |
0040 808- 75996 16. 000 EACH| 35. 00000 560. 00| 5. 00000 80. 00| 37. 00000 592. 00
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
SECTI ON TOTALS | $ 349, 967. 70| $ 378, 895. 75| $ 411, 245. 85
------------------------------------------ ey

CONTRACT TOTALS [ $ 349, 967. 70| $ 378, 895. 75| $ 411, 245. 85




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 184 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 521, 709. 36 RQUTE : 57
CALL ORDER . 184 CONTRACT ID : R -26654-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1757738 | (5) 35-1284120 | (6) 35-1009310
| NAAS & SONS | NC, | KOBERSTEI N TRUCKI NG | DEl G BROTHERS LUMBER & OONST
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001  SLI DE CORRECTI ON
[ I |
0001 105- 06845 LUVP| 3500. 00000 3500. 00| 4500. 00000 4500. 00| 7500. 00000 7500. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105-07038 6.000 MXS | 1931. 00000 11586. 00| 1800. 00000 10800. 00| 1150. 00000 6900. 00
FI ELD OFFICE, A | |
0003 110-01001 LUWP| 30500. 00000 30500. 00| 24100. 00000 24100. 00| 25000. 00000 25000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 201-01015 LUWVP| 9170. 00000 9170. 00| 9600. 00000 9600. 00| 10500. 00000 10500. 00
CLEARI NG AND GRUBBI NG |
0005 202-01347 1.000 EACH| 1000. 00000 1000. 00| 1500. 00000 1500. 00| 2700. 00000 2700. 00
UNDERGROUND STORAGE TANK, REMOVE AND | | |
DI SPCSE | | |
0006 202-02240 670.000 SYS | 4. 33000 2901. 10| 6. 00000 4020. 00| 12. 50000 8375. 00
PAVEMENT, REMOVE | | |
0007 202-02272 293.000 LFT | 5. 00000 1465. 00| 4. 00000 1172. 00| 8. 50000 2490. 50
PAVED S| DE DI TCH, REMOVE | | [
0008 202- 60820 1670. 000 SYS | 3. 00000 5010. 00| 5. 00000 8350. 00| 2. 60000 4342. 00
SURFACE M LLI NG, ASPHALT | | |
0009 203- 02000 7522.000 CYS | 10. 25000 77100. 50| 9. 75000 73339. 50| 11. 70000 88007. 40
EXCAVATI QN, COWDON | | |
0010 205-06931 2.100 TON | 100. 00000 210. 00| 65. 00000 136. 50| 58. 00000 121. 80
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0011 205- 06937 338.400 LFT | 3. 00000 1015. 20| 2. 50000 846. 00| 2. 00000 676. 80
TEMPORARY SI LT FENCE | | [
0012 206-51817 3132.000 SFT | 23. 48000 73539. 36| 17. 00000 53244. 00| 21. 30000 66711. 60
SHEET PILING STEEL , S=30.2 | | [
0013 303-04489 58.500 TON | 25. 00000 1462. 50| 25. 00000 1462. 50| 23. 00000 1345. 50
COVPACTED CRUSHED AGGREGATE, 8 | | |
0014 303-52308 317.000 TON | 25. 00000 7925. 00| 20. 00000 6340. 00| 24. 00000 7608. 00
COVPACTED AGGREGATE, O 53 | | |
0015 303-60012 11. 000 TON | 40. 00000 440. 00| 30. 00000 330. 00| 23. 00000 253. 00
AGGREGATE, 2 | | |
0016 305-05204 32.000 TON | 150. 00000 4800. 00| 165. 00000 5280. 00| 165. 00000 5280. 00
HMVA FOR PATCHI NG | | |
0017 305- 05206 298.000 TON | 38. 00000 11324. 00| 42. 00000 12516. 00| 42. 00000 12516. 00
W DENI NG W TH HVA [ [ |
0018 402- 05477 100. 000 TON | 66. 00000 6600. 00| 73. 00000 7300. 00| 69. 00000 6900. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0019 405- 05517 0.930 TON | 440. 00000 4009. 20| 484. 00000 450. 12| 500. 00000 465. 00

ASPHALT FOR PRI ME COAT [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 184 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 521, 709. 36 RQUTE : 57
CALL ORDER . 184 CONTRACT ID : R -26654-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1757738 | (5) 35-1284120 | (6) 35-1009310
| NAAS & SONS | NC, | KOBERSTEI N TRUCKI NG | DEl G BROTHERS LUMBER & OONST
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0020 406- 05520 0.680 TON | 200. 00000 136. 00| 220. 00000 149. 60| 240. 00000 163. 20
ASPHALT FOR TACK COAT | | |
0021 610- 05527 103.500 TON | 86. 00000 8901. 00| 95. 00000 9832. 50| 89. 00000 9211. 50
HVA FOR APPROACHES | | [
0022 616- 02320 3330.000 SYS | 2. 95000 9823. 50| 2. 50000 8325. 00| 2. 20000 7326. 00
GEOTEXTI LES | | [
0023 616- 06405 8150. 000 TON | 15. 20000 123880. 00| 24. 00000 195600. 00| 24. 80000 202120. 00
R PRAP, REVETNMENT | | [
0024 621-01004 1.000 EACH 660. 00000 660. 00| 750. 00000 750. 00| 700. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0025 621- 06559 711.000 SYS | 2.90000 2061. 90| 3. 50000 2488. 50| 3. 00000 2133.00
MULCHED SEEDI NG R | | |
0026 621-06570 208.000 CYSs | 25. 00000 5200. 00| 16. 00000 3328. 00| 14. 40000 2995. 20
TCP SO L | |
0027 621-06574 253.000 SYS | 8. 45000 2137. 85| 10. 00000 2530. 00| 9. 00000 2277.00
SODDI NG | | |
0028 715- 05048 335.400 LFT | 6. 00000 2012. 40| 15. 00000 5031. 00| 8. 20000 2750. 28
PIPE, TYPE 4, O RCULAR 6 IN | | |
0029 715-92037 119. 000 LFT | 6. 00000 714. 00| 15. 00000 1785. 00| 16. 00000 1904. 00
PIPE, PVC, 4 IN | | |
0030 732-01913 2.000 EACH 100. 00000 200. 00| 250. 00000 500. 00| 415. 00000 830. 00
CLEANOUT, PVC, 4 IN, | | |
0031 801- 06203 4900. 000 LFT | 0. 34000 1666. 00| 0. 40000 1960. 00| 0. 40000 1960. 00
TEMPORARY PAVEMENT MARKI NG, 4 I N. | | [
0032 801- 06640 6.000 EACH 190. 00000 1140. 00| 220. 00000 1320. 00| 215. 00000 1290. 00
CONSTRUCTI ON SI GN, A | | [
0033 801- 06645 2.000 EACH 45, 00000 90. 00| 50. 00000 100. 00| 52. 00000 104. 00
CONSTRUCTI ON SI G\, B | | |
0034 801-06775 LUMP| 20850. 00000 20850. 00| 15000. 00000 15000. 00| 10800. 00000 10800. 00
MAI NTAI NI NG TRAFFI C | | |
0035 805-96014 153. 000 LFT | 1. 95000 298. 35| 5. 00000 765. 00| 10. 00000 1530. 00
SAW CUT, FULL DEPTH | | |
0036 808-06712 295.000 LFT | 0. 37000 109. 15] 0. 45000 132. 75| 0. 40000 118. 00
LI NE, PAINT, BROKEN, YELLOW 4 IN. | | |
0037 808-06713 2450. 000 LFT | 0. 37000 906. 50| 0. 45000 1102. 50| 0. 40000 980. 00
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0038 808-06714 1275.000 LFT | 0. 37000 471. 75| 0. 45000 573. 75| 0. 40000 510. 00
LI NE, PAINT, SCOLID, YELLOW 4 IN. | |
0039 808-06716 4032.000 LFT | 0. 75000 3024. 00| 1. 00000 4032. 00| 0. 80000 3225. 60

LI NE, REMOVE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 184 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 521, 709. 36 RQUTE : 57
CALL ORDER . 184 CONTRACT ID : R -26654-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1757738 | (5) 35-1284120 | (6) 35-1009310
| NAAS & SONS | NC. | KOBERSTEI N TRUCKI NG | DEl G BROTHERS LUMBER & CONST
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 808- 75996 16. 000 EACH 150. 00000 2400. 00| 125. 00000 2000. 00| 15. 00000 240. 00
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
SECTI ON TOTALS | $ 436, 640. 26| $ 482, 592. 22| $ 510, 860. 38
------------------------------------------ 6
CONTRACT TOTALS | $ 436, 640. 26| $ 482,592. 22| $ 510, 860. 38




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PACGE : 184 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 521, 709. 36 RQUTE : 57
CALL ORDER . 184 CONTRACT ID : R -26654-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (7) 35-0999231 | |
| HUNT PAVI NG COVPANY, INC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  SLI DE CORRECTI ON

[
0001 105-06845 LUWP| 11503. 86000 11503. 86

| |

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 6.000 NOS | 4112. 79000 24676. 74| |
FIELD OFFI CE, A | [ [
0003 110- 01001 LUMP|  44000. 00000 44000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201-01015 LUMP|  33049. 56000 33049. 56| |
CLEARI NG AND GRUBBI NG | | |
0005 202- 01347 1.000 EACH  12740. 72000 12740. 72| |
UNDERGROUND STORAGE TANK, REMOVE AND | | |
DI SPOSE [ | |
0006 202- 02240 670. 000 SYS | 2. 89000 1936. 30| |
PAVEMENT, REMOVE | | |
0007 202- 02272 293.000 LFT | 13. 06000 3826. 58] |
PAVED S| DE DI TCH, REMOVE | | |
0008 202- 60820 1670.000 SYS | 1. 68000 2805. 60| |
SURFACE M LLING ASPHALT | | |
0009 203- 02000 7522.000 CYS | 15. 63000 117568. 86 |
EXCAVATI ON,  COVMON | [ |
0010 205- 06931 2.100 TON | 14. 91000 31. 31| |
TEMPORARY CHECK DAM REVETMENT RI PRAP | [ |
0011 205- 06937 338.400 LFT | 22. 28000 7539. 55| |
TEMPORARY SI LT FENCE | | |
0012 206- 51817 3132.000 SFT | 39. 46000 123588. 72| |
SHEET PILING STEEL , S=30.2 | | |
0013 303- 04489 58.500 TON | 75. 37000 4409. 15 |
COVPACTED CRUSHED AGGREGATE, 8 | | |
0014 303- 52308 317.000 TON | 26. 15000 8289. 55| |
COVPACTED AGGREGATE, O, 53 | | |
0015 303- 60012 11.000 TON | 43. 16000 474. 76| |
AGGREGATE, 2 | | |
0016 305- 05204 32.000 TON | 157. 50000 5040. 00| |
HVA FOR PATCHI NG | | |
0017 305- 05206 298.000 TON | 39. 90000 11890. 20| |
W DENI NG W TH HVA [ [ |
0018 402- 05477 100.000 TON | 69. 30000 6930. 00| |
HVA SURFACE 9.5 nm MAI NLI NE | | |
0019 405- 05517 0.930 TON | 462. 00000 429. 66| |
I I

ASPHALT FOR PRI ME COAT [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 184 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 521, 709. 36 RQUTE : 57
CALL ORDER . 184 CONTRACT ID : R -26654-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-0999231 | |
| HUNT PAVI NG COVPANY, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0020 406- 05520 0.680 TON | 210. 00000 142. 80| |
ASPHALT FOR TACK CQOAT | |
0021 610- 05527 103.500 TON | 90. 30000 9346. 05| |
HVA FOR APPROACHES [ [ [
0022 616- 02320 3330. 000 SYS | 1. 54000 5128. 20| |
GEOTEXTI LES | [ [
0023 616- 06405 8150. 000 TON | 20. 86000 170009. 00| |
R PRAP, REVETNMENT | [ [
0024 621-01004 1.000 EACH 693. 00000 693. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0025 621- 06559 711.000 SYS | 3. 05000 2168. 55| |
MULCHED SEEDI NG R | | |
0026 621- 06570 208.000 CYs | 77.55000 16130. 40| |
TCP SO L | | |
0027 621-06574 253.000 SYS | 10. 64000 2691. 92| |
SODDI NG | | |
0028 715-05048 335.400 LFT | 9. 79000 3283. 57| |
PIPE, TYPE 4, O RCULAR 6 IN | | |
0029 715-92037 119. 000 LFT | 17. 38000 2068. 22| |
PIPE, PVC, 4 IN | | [
0030 732-01913 2.000 EACH 195. 27000 390. 54| |
CLEANOUT, PVC, 4 IN, | | |
0031 801- 06203 4900. 000 LFT | 0. 36000 1764. 00| |
TEMPORARY PAVEMENT MARKI NG, 4 I N. | | [
0032 801- 06640 6.000 EACH 199. 50000 1197. 00| |
CONSTRUCTI ON SI GN, A | | |
0033 801- 06645 2.000 EACH 47. 25000 94. 50| |
CONSTRUCTI ON SI G\, B | | |
0034 801-06775 LUWP| 81490. 86000 81490. 86| |
MAI NTAI NI NG TRAFFI C | | [
0035 805-96014 153. 000 LFT | 15. 65000 2394. 45| |
SAW CUT, FULL DEPTH | | [
0036 808-06712 295.000 LFT | 0. 39000 115. 05] |
LI NE, PAINT, BROKEN, YELLOW 4 IN. | | |
0037 808-06713 2450. 000 LFT | 0. 39000 955. 50| |
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0038 808-06714 1275.000 LFT | 0. 39000 497. 25| |
LI NE, PAINT, SCOLID, YELLOW 4 IN. | |
0039 808-06716 4032.000 LFT | 0. 79000 3185. 28| |
I

LI NE, REMOVE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PACGE : 184 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 521, 709. 36 RQUTE : 57
CALL ORDER . 184 CONTRACT ID : R -26654-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (7) 35-0999231 | |

| HUNT PAVI NG COVPANY, INC. | |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ST
0040 808- 75996 16.000 EACH| 42. 91000 686. 56| |
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
SECTI ON TOTALS | $ 725, 163. 82| [

------------------------------------------ gy

CONTRACT TOTALS | $ 725, 163. 82 |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 190 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 61, 083. 76 ROUTE : SR 62
CALL ORDER . 190 CONTRACT ID : R -26655-A COUNTI ES : WARRI CK
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 03/31/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1757738 NAAS & SONS | NC. $ 47, 391. 80 100. 0000%
2 35-1284120 KOBERSTEI N TRUCKI NG $ 54, 000. 80 113. 9454%
3 35-1874009 HAUER EXCAVATI NG $ 71, 658. 10 151. 2035%
4 35-1582525 Al GNER, JERRY CONSTRUCTI ON $ 111, 929.90 236. 1798%
| (1) 35-1757738 | (2) 35-1284120 | (3) 35-1874009
| NAAS & SONS | NC. | KCBERSTEI N TRUCKI NG | HAUER EXCAVATI NG
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  DEMOLI TI ON, REMOVE BUI LDI NGS, FOUNDATI ONS
I | I
0001 202- 01347 4.000 EACH 3000. 00000 12000. 00| 3500. 00000 14000. 00| 5978. 33000 23913. 33
UNDERGROUND STORAGE TANK, REMOVE AND | | |
DI SPOSE , PARCEL NO. 39 | | |
0002 202- 01347 2.000 EACH 5100. 00000 10200. 00| 3600. 00000 7200. 00 5978. 33000 11956. 67
UNDERGROUND STORAGE TANK, REMOVE AND | | |
DI SPOSE , PARCEL NO. 65 | | |
0003 202- 03000 LUMP| 2500. 00000 2500. 00| 1750. 00000 1750. 00| 8000. 00000 8000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 10 I I I
0004 202- 03000 LUMP| 9350. 00000 9350.00]  10000. 00000 10000. 00|  12000. 00000 12000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 39 I I I
0005 202- 03000 LUMP|  12500. 00000 12500.00|  16000. 00000 16000.00|  12000. 00000 12000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 65 I I I
0006 621- 06559 8418.000 SYS | 0. 10000 841. 80| 0. 60000 5050. 80| 0. 45000 3788. 10
MULCHED SEEDI NG, R | | |
SECTI ON TOTALS | $ 47, 391. 80| $ 54, 000. 80| $ 71, 658. 10
------------------------------------------ P

CONTRACT TOTALS | $ 47, 391. 80| $ 54, 000. 80| $ 71,658. 10




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 190 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 61, 083. 76 ROUTE : SR 62
CALL ORDER . 190 CONTRACT ID : R -26655-A COUNTI ES : WARRI CK
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1582525 | |
| Al GNER, JERRY CONSTRUCTI ON | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 DEMOLI TI QN, REMOVE BUI LDI NGS, FOUNDATI ONS
I I I
0001 202-01347 4.000 EACH 15000. 00000 60000. 00| |
UNDERGROUND STORAGE TANK, REMOVE AND | | |
DI SPOSE , PARCEL NO 39 | | |
0002 202-01347 2.000 EACH 4800. 00000 9600. 00| |
UNDERGROUND STORAGE TANK, REMOVE AND | | |
DI SPOSE , PARCEL NO. 65 | [ [
0003 202- 03000 LUWP| 4200. 00000 4200. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 10 | | |
0004 202- 03000 LUWP| 12000. 00000 12000. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 39 I I I
0005 202- 03000 LUWP| 21500. 00000 21500. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 65 I I I
0006 621- 06559 8418. 000 SYS | 0. 55000 4629. 90| |
MULCHED SEEDI NG R | | |
SECTI ON TOTALS | $ 111, 929. 90| [

CONTRACT TOTALS |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 220 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 514, 430. 95 ROUTE : US 231
CALL ORDER . 220 CONTRACT I D : RS-25937-A COUNTI ES : LAKE
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 60 WORK DAYS
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 3337010
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1120685 WALSH & KELLY, |NC $ 1,009, 444. 99 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 1,215, 989. 00 120. 4611%
| (1) 35-1120685 | (2) 35-0918397 [
| VALSH & KELLY | RIETH RI LEY CONSTRUCTI ON [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
[ | |
0001 105- 06845 LUMP| 5000. 00000 5000.00]  10000. 00000 10000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07039 6.000 MS | 2500. 00000 15000. 00| 2000. 00000 12000. 00|
FI ELD OFFI CE, B | | [
0003 110- 01001 LUMP|  50000. 00000 50000. 00]  60790. 00000 60790. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02278 1900. 000 LFT | 3. 50000 6650. 00| 2. 50000 4750. 00|
CURB, CONCRETE, REMOVE | | I
0005 202- 02279 7000. 000 LFT | 3. 50000 24500. 00| 2. 50000 17500. 00|
CURB AND GUTTER, REMOVE | | |
0006 202- 03323 2.000 EACH 500. 00000 1000. 00| 520. 00000 1040. 00|
HANDHOLE, SI GNAL, REMOVE AND RESET | | [
0007 202-52710 200.000 SYS | 4. 25000 850. 00| 7. 00000 1400. 00|
S| DEWALK, CONCRETE, REMOVE | | |
0008 202- 60820 107689. 000 SYS | 0. 83000 89381. 87| 0. 90000 96920. 10|
SURFACE M LLI NG ASPHALT | | |
0009 202- 91385 9.000 EACH 300. 00000 2700. 00| 350. 00000 3150. 00|
I NLET, REMOVE | | [
0010 202- 96391 2.000 EACH 150. 00000 300. 00| 160. 00000 320. 00|
MAST ARM REMOVE | | |
0011 203- 02000 230.000 CYS | 16. 00000 3680. 00| 20. 00000 4600. 00|
EXCAVATI ON,  COMVON | | [
0012 211- 07454 100. 000 CYS | 25. 00000 2500. 00| 25. 00000 2500. 00|
STRUCTURE BACKFI LL | | [
0013 304- 07490 525.000 TON | 70. 00000 36750. 00| 80. 00000 42000. 00|
HVA PATCH NG TYPE B | | |
0014 304- 07493 125.000 TON | 45. 00000 5625. 00| 80. 00000 10000. 00|
HVA W DEN NG TYPE B [ | |
0015 401- 07328 7782.000 TON | 34. 00000 264588. 00| 45. 00000 350190. 00|

QU QA-HVA, 3, 70, SURFACE, 9.5 mm, SMA | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 220 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 514, 430. 95 ROUTE : US 231
CALL ORDER . 220 CONTRACT I D : RS-25937-A COUNTI ES : LAKE
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 [
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0016 401-07398 7044.000 TON | 26. 00000 183144. 00| 35. 00000 246540. 00|

QU QA-HVA, 3, 70, | NTERMEDI ATE, 19.0 nm | | |
0017 406- 05520 14.000 TON | 900. 00000 12600. 00| 150. 00000 2100. 00|
ASPHALT FOR TACK COAT | | |

0018 605- 06120 2000. 000 LFT | 17. 00000 34000. 00| 20. 00000 40000. 00|
CURB, CONCRETE | | |
0019 605- 06140 8000.000 LFT | 17. 00000 136000. 00| 22. 00000 176000. 00|
CURB AND GUTTER CONCRETE | | |
0020 610- 07487 1000. 000 TON | 40. 00000 40000. 00| 60. 00000 60000. 00|
HVA FOR APPROACHES, TYPE B | | |
0021 615- 06527 2.000 EACH 250. 00000 500. 00| 520. 00000 1040. 00|
MONUVENT, SECTI ON CORNER | | |
0022 715-05118 80.000 LFT | 32. 00000 2560. 00| 25. 00000 2000. 00|
PIPE, TYPE 1, CIRCULAR 12 IN. | | |
0023 720- 44000 6.000 EACH 400. 00000 2400. 00| 500. 00000 3000. 00|
CASTING ADJUST TO GRADE | | [
0024 720- 45045 8.000 EACH 1100. 00000 8800. 00| 1400. 00000 11200. 00|
I NLET, J10 | | |
0025 720- 45250 1.000 EACH 1550. 00000 1550. 00| 1500. 00000 1500. 00|
CATCH BASI N, K10 | | |
0026 720- 96995 4.000 EACH 150. 00000 600. 00| 250. 00000 1000. 00|
CLEAN | NLET | | |
0027 801- 06203 2000.000 LFT | 0. 90000 1800. 00| 1. 55000 3100. 00|
TEMPORARY PAVEMENT MARKING 4 IN | | |
0028 801- 06640 60.000 EACH 72. 00000 4320. 00| 75. 00000 4500. 00|
CONSTRUCTI ON SIGN, A | | |
0029 801- 06775 LUMP|  38000. 00000 38000. 00| 6010. 10000 6010. 10]
MAI NTAI NI NG TRAFFI C | | |
0030 804- 06771 4.000 EACH 25. 95000 103. 80| 31. 00000 124. 00|
DELI NEATOR POST, FLEXI BLE | | |
0031 805- 01523 2.000 EACH 500. 00000 1000. 00| 525. 00000 1050. 00|
MAST ARM | NSTALL | | |
0032 805- 01836 800.000 LFT | 0. 50000 400. 00| 0. 54000 432. 00|

S| GNAL CABLE DETECTOR, 2C 16GA. | I I
SHI ELDED, LEAD IN | | |

0033 805- 02328 2000.000 LFT | 0. 25000 500. 00| 0. 28000 560. 00|
SI GNAL CABLE, 1C 14GA. | | |
0034 805- 02440 4400.000 LFT | 0. 20000 880. 00| 0. 22000 968. 00|
SI GNAL CABLE, ROADVAY LOOP, 1C 16GA. | | |
0035 805- 02799 2.000 EACH 1100. 00000 2200. 00| 1150. 00000 2300. 00|

MAST ARM 25 FT. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 220 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 514, 430. 95 ROUTE : US 231
CALL ORDER . 220 CONTRACT I D : RS-25937-A COUNTI ES : LAKE
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 [
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0036 805- 06595 60. 000 LFT | 10. 00000 600. 00| 10. 50000 630. 00|
CONDUI T, PVC, 2 IN | | [
0037 805- 78485 100. 000 LFT | 0. 75000 75. 00| 0. 80000 80. 00|
SI GNAL CABLE, 5C 14GA. | | [
0038 805- 78490 100. 000 LFT | 1. 00000 100. 00| 1. 05000 105. 00|
SI GNAL CABLE, 7C 14GA. | | [
0039 805-92951 6.000 EACH 220. 00000 1320. 00| 230. 00000 1380. 00|
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0040 805-96014 300. 000 LFT | 4. 00000 1200. 00| 8. 30000 2490. 00|
SAW CUT, FULL DEPTH | | [
0041 808- 05929 234.000 LFT | 1. 35000 315. 90| 1. 50000 351. 00|
I

TRANSVERSE MARKI NGS, THERMOPLASTI C,
CROSSWALK LINE, 8 IN. | | I

0042 808-06703 26432.000 LFT | 0. 27000 7136. 64| 0. 30000 7929. 60|
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. | | |
0043 808- 75240 4656. 000 LFT | 0. 27000 1257. 12| 0. 30000 1396. 80|
LI NE, THERVOPLASTI C, BROKEN, YELLOW 4 | | |
I'N. I I |
0044 808- 75245 14873.000 LFT | 0. 27000 4015. 71| 0. 30000 4461. 90|
LINE, THERMOPLASTIC, SOLID, YELLON 4 | [ |
I'N. I | |
0045 808- 75272 350. 000 LFT | 4. 00000 1400. 00| 4.10000 1435. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 24 IN | | |

0046 808- 75297 245.000 LFT | 4.00000 980. 00| 4.10000 1004. 50|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |

0047 808- 75300 1140.000 LFT | 1. 00000 1140. 00| 1. 10000 1254. 00|

|

TRANSVERSE MARKI NGS, THERMOPLASTI C,
CROSSWALK LINE, 6 IN. | | |
0048 808- 75320 15.000 EACH| 53. 00000 795. 00| 55. 00000 825. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0049 808- 75325 5.000 EACH 77. 00000 385. 00| 80. 00000 400. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0050 808- 75996 341.000 EACH 2. 50000 852. 50| 10. 00000 3410. 00|
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE | [ |

0051 808- 75998 341.000 EACH 21. 45000 7314. 45| 22. 00000 7502. 00|

SNOWPLOWABLE RAI SED PAVEMENT NMARKER | [ I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 11/26/02
PAGE : 220 -4

ENG NEER S ESTI MATE: $ 1, 514, 430. 95 ROUTE : US 231
CALL ORDER . 220 CONTRACT I D : RS-25937-A COUNTI ES : LAKE
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 [
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0052 808- 95933 750.000 LFT | 0. 90000 675. 00| 1. 00000 750. 00|
CURB PAI NTI NG, YELLOW | | |
SECTI ON TOTALS | $ 1,009, 444. 99| $ 1, 215,989. 00|
------------------------------------------ e o m m e e e e e e e e e et e et e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaaon

CONTRACT TOTALS | $ 1,009, 444. 99| $ 1,215, 989. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 240 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 515, 787. 40 RQUTE : SR 8
CALL ORDER . 240 CONTRACT I D : RS-25940-A COUNTI ES : PORTER
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 70 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 447500C
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1120685 WALSH & KELLY, |NC $ 2,675, 360. 68 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 3,169, 941. 60 118. 4865%
| (1) 35-1120685 | (2) 35-0918397 [
| VALSH & KELLY | RIETH RI LEY CONSTRUCTI ON [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 04655 5.000 MOS | 200. 00000 1000. 00| 150. 00000 750. 00|
FI ELD OFFI CE COVMUNI CATI ONS EQUI PVENT | | |
0002 105- 06845 LUMP| 3000. 00000 3000. 00| 7500. 00000 7500. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 105- 07039 9.000 MS | 3000. 00000 27000. 00| 2500. 00000 22500. 00|
FI ELD OFFI CE, B | | [
0004 110- 01001 LUMP|  133000. 00000 133000. 00|  140000. 00000 140000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0005 201-52370 LUMP| 1700. 00000 1700.00]  15000. 00000 15000. 00|
CLEARI NG R GHT OF WAY | | |
0006 202- 02240 2450. 000 SYS | 5. 70000 13965. 00| 6. 30000 15435. 00|
PAVEMENT, REMOVE | | |
0007 202- 02272 1000. 000 LFT | 1. 25000 1250. 00| 4. 50000 4500. 00|
PAVED SI DE DI TCH, REMOVE | | [
0008 202- 02928 6.000 EACH 120. 00000 720. 00| 340. 00000 2040. 00|
CATCH BASI N, REMOVE | | |
0009 202- 60820 3700. 000 SYS | 1. 60000 5920. 00| 2. 00000 7400. 00|
SURFACE M LLI NG ASPHALT | | |
0010 202-93741 4.000 EACH 200. 00000 800. 00| 220. 00000 880. 00|
GUARD RAI L END TREATMENT, REMOVE | | [
0011 202- 96133 50.000 LFT | 10. 00000 500. 00| 30. 00000 1500. 00|
Pl PE, REMOVE | | |
0012 202- 97297 LUMP| 3500. 00000 3500. 00| 6000. 00000 6000. 00|
HEADER, REMOVE | | |
0013 203- 02000 720.000 CYS | 11. 00000 7920. 00| 27. 00000 19440. 00|
EXCAVATI ON,  COMVON | | |
0014 211- 07454 100. 000 CYS | 13. 50000 1350. 00| 14. 00000 1400. 00|
STRUCTURE BACKFI LL | | [
0015 301-07448 828.000 TON | 16. 00000 13248. 00| 18. 45000 15276. 60|

COVPACTED AGGREGATE, NO. 53, BASE | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 240 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 515, 787. 40 ROUTE : SR 8
CALL ORDER : 240 CONTRACT I D : RS 25940- A OOUNTI ES : PORTER
LETTI NG DATE : 11/19/02 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1120685 | (2) 35-0918397 [
| WALSH & KELLY | RIETH RI LEY CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0016 303- 07449 6861. 000 TON | 13. 50000 92623. 50| 15. 00000 102915. 00
COVPACTED AGGREGATE, NO. 73 | | |
0017 304- 07508 18818. 000 TON | 27. 55000 518435. 90| 37. 00000 696266. 00
WDENI NG WTH QO/ QA- HMA, 2, 64, BASE, | | [
25 mm | I [
0018 401- 06264 LUWP| 4745. 00000 4745.00|  10000. 00000 10000. 00
PROFI LOGRAPH, HMA | | [
0019 401- 07321 11207.000 TON | 32. 00000 358624. 00| 40. 00000 448280. 00
QT QM- HVA, 2, 64, SURFACE, 9.5 mm | | |
0020 401- 07371 35000. 000 TON | 28. 00000 980000. 00| 32. 50000 1137500. 00
QC/ QA-HVA, 2, 64, | NTERVEDI ATE, 12.5 nm | | [
0021 401- 07407 1426.000 TON | 26. 00000 37076. 00| 32. 40000 46202. 40
QC/ QA-HVA, 2, 64, BASE, 25.0 mm | | |
0022 406- 05520 156. 460 TON | 250. 00000 39115. 00| 155. 00000 24251. 30
ASPHALT FOR TACK COAT [ | |
0023 506- 06333 50.000 SYS | 90. 00000 4500. 00| 155. 00000 7750. 00
PCCP PATCHI NG FULL DEPTH | | |
0024 507- 07479 30.000 TON | 180. 00000 5400. 00| 150. 00000 4500. 00
HVA PARTI AL DEPTH PATCH | |
0025 601- 01740 1.000 EACH| 1600. 00000 1600. 00| 1775. 00000 1775. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 [ [ |
0026 601- 01846 12.000 EACH| 1600. 00000 19200. 00| 1775. 00000 21300. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | [
CURVED, 3 | [ |
0027 601- 91147 6.000 EACH 1300. 00000 7800. 00| 1450. 00000 8700. 00

GUARD RAI L END TREATMENT, RESET - TYPE | |
3 CURVED TERM NAL END | | |

0028 601- 92948 800. 000 LFT | 4.00000 3200. 00| 4. 25000 3400. 00
GUARDRAI L, ADJUST HEI GHT | | |
0029 601- 94689 12.000 EACH 1900. 00000 22800. 00| 2000. 00000 24000. 00
GUARDRAI L END TREATMENT, CS | | |
0030 601- 97774 1.000 EACH 900. 00000 900. 00| 1000. 00000 1000. 00

GUARDRAI L END TREATMENT, OS, SPARE | | I
PARTS PACKAGE |

|
0031 601-99105 1666.000 LFT | 9. 00000 14994. 00| 10. 00000 16660. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | [
0032 604- 02007 900.000 SYS | 25. 00000 22500. 00| 35. 25000 31725. 00
SI DEWALK, CONCRETE, RECONSTRUCT | | |
0033 604- 06069 100.000 SYS | 45. 00000 4500. 00| 37.00000 3700. 00

CURB RAMP, CONCRETE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 240 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 515, 787. 40 RQUTE : SR 8
CALL ORDER . 240 CONTRACT I D : RS-25940-A COUNTI ES : PORTER
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 [
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0034 605-06144 1000. 000 LFT | 10. 00000 10000. 00| 13. 00000 13000. 00
CURB AND GUTTER, A, CONCRETE | | |
0035 605-06145 150. 000 LFT | 12. 00000 1800. 00| 26. 25000 3937.50
CURB AND GUTTER, B, CONCRETE | | [
0036 610- 07487 3192.000 TON | 40. 00000 127680. 00| 32. 00000 102144. 00
HVA FOR APPROACHES, TYPE B | | [
0037 611-95023 15.000 EACH| 60. 00000 900. 00| 250. 00000 3750. 00
MAI LBOX ASSEMBLY, RESET | | [
0038 612-04315 88.300 TON | 815. 00000 71964. 50| 815. 00000 71964. 50|
ASPHALT MATERI AL FOR UNDERSEAL | | [
0039 612-60410 1476. 000 EACH| 8. 20000 12103. 20| 8. 20000 12103. 20
DRI LLED HOLE FOR UNDERSEAL | | [
0040 615-06527 17.000 EACH 150. 00000 2550. 00| 445. 00000 7565. 00
MONUMENT, SECTI ON CORNER | | |
0041 619-91919 10000. 000 LFT | 0. 30000 3000. 00| 2. 00000 20000. 00
JO NT AND CRACK CLEANI NG AND SEALI NG | | |
0042 621-06574 18.000 SYS | 110. 00000 1980. 00| 25. 00000 450. 00
SODDI NG | | |
0043 715-05149 50. 000 LFT | 29. 00000 1450. 00| 50. 00000 2500. 00
PIPE, TYPE 2, CRCULAR 12 IN [ [ [
0044 715- 05363 60. 000 LFT | 39. 00000 2340. 00| 52. 00000 3120. 00
PIPE, TYPE 3, DEFORMVED, 1.8 SQ FT. [ | [
0045 715- 46055 2.000 EACH 235. 00000 470. 00| 600. 00000 1200. 00
PIPE END SECTION, MN. AREA 1.8 SQ FT. | | [
0046 720- 44000 4.000 EACH 150. 00000 600. 00| 400. 00000 1600. 00
CASTI NG ADJUST TO GRADE | |
0047 720-45250 6. 000 EACH| 1300. 00000 7800. 00| 1300. 00000 7800. 00|
CATCH BASI N, K10 | | [
0048 801- 04308 20. 000 EACH 98. 00000 1960. 00| 105. 00000 2100. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0049 801- 06203 9600. 000 LFT | 0. 18000 1728. 00| 0. 20000 1920. 00|
TEMPORARY PAVEMENT MARKING 4 IN | | |
0050 801- 06207 4800. 000 LFT | 0. 85000 4080. 00| 1. 60000 7680. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 |IN | | |
0051 801- 06606 16. 000 EACH 74. 00000 1184. 00| 83. 00000 1328. 00
BARRI CADE, |11B | | [
0052 801- 06625 35.000 EACH 49. 00000 1715. 00| 55. 00000 1925. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0053 801- 06640 50. 000 EACH 68. 00000 3400. 00| 75. 00000 3750. 00

CONSTRUCTI ON SI GN, A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 11/26/02
PAGE : 240 -4

ENG NEER S ESTI MATE: $ 3, 515, 787. 40 RQUTE : SR 8
CALL ORDER . 240 CONTRACT I D : RS-25940-A COUNTI ES : PORTER
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 [
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0054 801-06775 LUWP| 40000. 00000 40000. 00| 25800. 00000 25800. 00|
MAI NTAI NI NG TRAFFI C | | |
0055 808-06713 95673. 000 LFT | 0. 08000 7653. 84| 0. 08000 7653. 84|
LINE, PAINT, SOLID, WHTE, 4 IN | | [
0056 808- 75043 912.000 LFT | 1. 00000 912. 00| 1. 10000 1003. 20|
LI NE, THERMOPLASTIC, SCLID, WH TE, 6 IN.| | |
0057 808- 75240 11630. 000 LFT | 0. 28000 3256. 40| 0. 30000 3489. 00|
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
IN | | |
0058 808- 75245 1793. 000 LFT | 0. 28000 502. 04| 0. 30000 537. 90|
LINE, THERMOPLASTIC, SOLID, YELLOWN 4 | | |
IN I I |
0059 808- 75297 54.000 LFT | 3. 95000 213. 30| 4. 04000 218. 16|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | [
0060 808- 75998 624. 000 EACH 18. 00000 11232. 00| 19. 00000 11856. 00|
SNOWPLOMBLE RAI SED PAVEMVENT MARKER | | |
SECTI ON TOTALS | $ 2,675, 360. 68| $ 3,169, 941. 60|
__________________________________________ S )
CONTRACT TOTALS | $ 2,675, 360. 68| $ 3,169, 941. 60|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 563, 812. 58

CALL ORDER : 260 CONTRACT I D :

LETTI NG DATE : 11/19/02 10: 00 AM DI STRI CT :
CONTRACT TI ME :

CONTRACT DESCRI PTI ON : RURAL

SET- AS| DE :

VENDOR RANKI NG :

RS-26439- A

FT. WAYNE DI STRI CT
08/ 23/ 03 COVPLETI ON DATE

1 35-1139301
2 35-1065659
3  35-1145884

E & B PAVING | NC.
BROCKS CONSTRUCTI ON
L I C A CONSTRUCTI ON

| (1) 35-1139301
|E & B PAVING

LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE
__________________________________________ o e e e e e e e e e e e e e e =
SECTI ON 0001  ASPHALT RESURFACE
I
0001 105- 07039 8.000 M | 1547. 00000
FIELD OFFI CE, B |
0002 110-01001 LUWP|  50000. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0003 202- 60820 244000. 000 SYS | 0. 24000
SURFACE M LLING ASPHALT |
0004 202-93741 5.000 EACH 200. 00000
GUARD RAI L END TREATMENT, REMOVE |
0005 202- 98488 3.000 EACH 129. 55000
Pl PE END SECTI ON, REMOVE
0006 203- 90014 7.800 STA | 1000. 00000
LI NEAR GRADI NG |
0007 303- 04075 682.000 TON | 24. 00000
COMPACTED AGGREGATE, O, 73 |
0008 304- 07491 220.000 TON | 50. 00000
HVA PATCHING TYPE C |
0009 304- 07494 701.000 TON | 32. 00000
HVA WDENI NG TYPE C |
0010 305- 98794 1364.000 TON | 3.00000
COMPACTED AGGREGATE FOR PATCHI NG 0, 53 |
0011 401- 05467 110500. 000 LFT | 0. 10000
M LLED HVA CORRUGATI ONS |
0012 401-07320 4980.000 TON | 23. 00000
QA HWA, 1, 64, SURFACE, 9.5 mm |
0013 401- 07329 15040. 000 TON | 32. 00000
QA HWA, 4, 70, SURFACE, 9.5 mm |
0014 406- 05520 58.000 TON | 140. 00000

ASPHALT FOR TACK COAT |

I NC.

| (2) 35-1065659
| BROOKS CONSTRUCTI ON

I
AMOUNT]

12376.

50000.

58560.

1000.

388.

7800.

16368.

11000.

22432.

4092.

11050.

114540.

481280.

8120.

OJ
00
oof
oof
65|
oof
oof
oof
00
00
ooﬂ
oof
oof
ooa

UNIT PRI CE

1285.

45650.

0.

175.

203.

579.

11.

75.

37.

27.

28.

DATE : 11/ 26/ 02
PAGE : 260 -1
ROUTE @ 27
COUNTI ES : ADANVB
PRQJECT(S) : 2313012
TOTAL % OVER
BI D LOVBI D
$ 1,013, 372.69 100. 0000%
$ 1,027,814.02 101. 4250%
$ 1,178, 635.20 116. 3081%
| (3) 35-1145884
[L 1 C A CONSTRUCTI ON
I
AVOUNT|  UNIT PRICE AMOUNT
|
00000 10280. 00| 1200. 00000 9600. 00
I
00000 45650.00]  61000. 00000 61000. 00
30000 73200. 00| 0. 45000 109800. 00
I
00000 875. 00| 175. 00000 875. 00
I
80000 611. 40| 171. 00000 513. 00
30000 4518. 54| 2110. 00000 16458. 00
I
00000 7502. 00| 16. 00000 10912. 00
I
33000 16572. 60| 85. 00000 18700. 00
I
48000 26273. 48] 33. 70000 23623. 70
I
. 00000 1364. 00| 1. 00000 1364. 00
I
. 11000 12155. 00| 0. 08000 8840. 00
I
00000 134460. 00| 29. 10000 144918. 00
I
25000 424880. 00| 33. 20000 499328. 00
|
00000 9280. 00| 150. 00000 8700. 00

160.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PACGE : 260 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 563, 812.58 ROUTE : 27
CALL ORDER . 260 CONTRACT I D : RS-26439-A COUNTI ES : ADANS
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1065659 | (3) 35-1145884
| E & B PAVING | NC. | BROOKS CONSTRUCTI ON |L I C A CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 503- 03489 3.000 EACH 50. 00000 150. 00| 80. 75000 242. 25| 12. 00000 36. 00
RETROFI TTED TI E BARS | |
0016 503- 05240 52.000 LFT | 10. 00000 520. 00| 7.62000 396. 24| 8. 00000 416. 00
D1 CONTRACTI ON JO NT | | [
0017 506- 06333 127.000 SYS | 88. 63000 11256. 01 108. 55000 13785. 85| 104. 50000 13271. 50
PCCP PATCHI NG FULL DEPTH | | [
0018 601-01626 1.000 EACH| 1600. 00000 1600. 00| 1375. 00000 1375. 00| 1375. 00000 1375. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 | | |
0019 601-01701 2.000 EACH 1800. 00000 3600. 00| 1570. 00000 3140. 00| 1570. 00000 3140. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 2 [ [ |
0020 601- 06037 1.000 EACH 700. 00000 700. 00| 725. 00000 725. 00| 725. 00000 725. 00
GUARDRAI L END TREATMENT, | | |
0021 601- 94689 2.000 EACH 2200. 00000 4400. 00| 2175. 00000 4350. 00| 2175. 00000 4350. 00
GUARDRAI L END TREATMENT, OS | | [
0022 601-97774 1.000 EACH 1000. 00000 1000. 00| 900. 00000 900. 00| 900. 00000 900. 00

GUARDRAI L END TREATMENT, CS, SPARE [ | |
PARTS PACKAGE

|

0023 601- 99105 123.000 LFT | 14. 00000 1722. 00| 11. 00000 1353. 00| 11. 00000 1353. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |

0024 610- 07486 718.000 TON | 40. 00000 28720. 00| 45. 00000 32310. 00| 52. 50000 37695. 00
HVA FOR APPROACHES, TYPE A | |

0025 611- 95023 1.000 EACH 130. 00000 130. 00| 155. 75000 155. 75| 150. 00000 150. 00
MAl LBOX ASSEMBLY, RESET | | |

0026 612- 04315 18.800 TON | 800. 00000 15040. 00| 800. 00000 15040. 00| 800. 00000 15040. 00
ASPHALT MATERI AL FOR UNDERSEAL | | |

0027 612- 60410 352.000 EACH| 7.00000 2464. 00| 7. 00000 2464. 00| 7.00000 2464. 00
DRI LLED HOLE FOR UNDERSEAL | | |

0028 616- 02320 120.000 SYS | 1. 00000 120. 00| 6. 10000 732. 00| 4. 20000 504. 00
GEOTEXTI LES | | |

0029 616- 06405 30.000 TON | 30. 86000 925. 80| 27. 25000 817. 50| 20. 00000 600. 00
Rl PRAP, REVETMENT | | |

0030 621- 06567 3.000 MG | 2.00000 6. 00| 2. 00000 6. 00| 2.00000 6. 00
WATER | | |

0031 621- 06575 200.000 SYS | 13. 50000 2700. 00| 13. 50000 2700. 00| 13. 50000 2700. 00
SODDI NG, NURSERY | | |

0032 715- 05595 56.000 LFT | 58. 13000 3255. 28] 49. 05000 2746. 80| 32. 50000 1820. 00
Pl PE EXTENSI ON, C ROULAR, 15 IN. | | |

0033 715- 05596 56.000 LFT | 63. 13000 3535. 28] 53. 35000 2987. 60| 36. 50000 2044. 00

PI PE EXTENSI ON, C RCULAR, 18 IN. [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 260 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 563, 812.58 ROUTE : 27
CALL ORDER . 260 CONTRACT I D : RS-26439-A COUNTI ES : ADANS
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1065659 | (3) 35-1145884
| E & B PAVING | NC. | BROOKS CONSTRUCTI ON |L I C A CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 715- 46005 1.000 EACH 278. 50000 278. 50| 397. 04000 397. 04| 225. 00000 225.00
PI PE END SECTION, 15 IN. | | |
0035 715-46010 1.000 EACH 278. 50000 278. 50| 420. 97000 420. 97| 245. 00000 245. 00
PI PE END SECTION, 18 IN. | | [
0036 720- 45235 1.000 EACH| 1241. 67000 1241. 67| 2025. 00000 2025. 00| 2420. 00000 2420. 00
CATCH BASI N, E7 | | [
0037 801- 06203 5900. 000 LFT | 0. 25000 1475. 00| 0. 10000 590. 00| 0. 30000 1770. 00
TEMPORARY PAVEMENT MARKING 4 I N | | |
0038 801- 06207 5900. 000 LFT | 0. 96000 5664. 00| 0. 72000 4248. 00| 0. 80000 4720. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0039 801- 06640 32.000 EACH 95. 00000 3040. 00| 135. 00000 4320. 00| 95. 00000 3040. 00
CONSTRUCTI ON SI GN, A | | |
0040 801-06775 LUWP| 1. 00000 1. 00| 39535. 00000 39535. 00| 35000. 00000 35000. 00
MAI NTAI NI NG TRAFFI C | | |
0041 802-91122 2.000 EACH 120. 00000 240. 00| 100. 00000 200. 00| 100. 00000 200. 00
SI GN, GROUND MOUNTED, RESET | |
0042 805-06974 LUWP| 61490. 00000 61490. 00| 61490. 00000 61490. 00| 68000. 00000 68000. 00
W M STATI ON, 4 LANE Pl EZO | | |
0045 808- 06701 56000. 000 LFT | 0. 01000 560. 00| 0. 05000 2800. 00| 0. 05000 2800. 00
LI NE, THERMOPLASTI C, BROKEN, WH TE, 4 | | |
I'N I I |
0046 808-06703 60000. 000 LFT | 0. 33000 19800. 00| 0. 33000 19800. 00| 0. 33000 19800. 00
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0047 808-06716 100. 000 LFT | 0. 75000 75. 00| 3. 00000 300. 00| 0. 90000 90. 00
LI NE, REMOVE | |
0048 808- 75245 59850. 000 LFT | 0. 33000 19750. 50| 0. 33000 19750. 50| 0. 33000 19750. 50
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
I'N. | |
0049 808- 75297 278.000 LFT 3. 25000 903. 50| 3. 25000 903. 50| 3. 25000 903. 50

|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | I

STOP LINE, 24 IN | | |
|

0050 808- 75996 700. 000 EACH 4.32000 3024. 00| 3. 55000 2485. 00| 2. 50000 1750. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0051 808- 75998 700.000 EACH 21. 00000 14700. 00| 21. 00000 14700. 00| 21. 00000 14700. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 1,013,372.69 $ 1,027,814.02| $ 1,178,635.20
------------------------------------------ o m m o m e m e o e e et o e e e e e et e e et o e e e e e e e e e e memeeoaoaoo-o

CONTRACT TOTALS | $ 1,013,372.69| $ 1,027,814.02] $ 1,178,635.20




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 300 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 811, 529. 15 ROQUTE : SR 14
CALL ORDER . 300 CONTRACT I D : RS-26442-A COUNTI ES : KOSCl USKO
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 08/01/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 304300D
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1139301 E & B PAVING |NC $ 1,162, 780.55 100. 0000%
2 35-1065659 BROCKS CONSTRUCTI ON $ 1,309, 195. 64 112. 5918%
3 35-0997978 PHEND & BROM, | NC. $ 1,311, 606.36 112. 7991%
4 35-1185040 NI BLOCK EXCAVATI NG, | NC. $ 1,444, 890. 50 124. 2616%
| (1) 35-1139301 | (2) 35-1065659 | (3) 35-0997978
|E & B PAVING, |NC. | BROCKS CONSTRUCTI ON | PHEND & BROWN, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | I
0001 105- 06845 LUMP| 5000. 00000 5000. 00| 5930. 00000 5930. 00| 9600. 00000 9600. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105- 07038 6.000 MS | 1275. 00000 7650. 00| 1355. 00000 8130. 00| 1700. 00000 10200. 00
FI ELD OFFI CE, A | | [
0003 110- 01001 LUWP|  33700. 00000 33700.00]  65450. 00000 65450. 00]  60000. 00000 60000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0005 202- 60820 86364.000 n2 | 0. 20000 17272. 80| 0. 42000 36272. 88| 0. 38000 32818. 32
SURFACE M LLI NG ASPHALT | | |
0006 202- 98488 2.000 EACH 120. 00000 240. 00| 156. 73000 313. 46| 100. 00000 200. 00
Pl PE END SECTI ON, REMOVE | | |
0007 203- 02070 120.000 n8 | 10. 00000 1200. 00| 1. 00000 120. 00| 55. 00000 6600. 00
BORROW | |
0008 203- 02080 24.800 km | 1500. 00000 37200. 00| 1034. 12000 25646. 18| 2000. 00000 49600. 00
LI NEAR GRADI NG | | |
0009 304- 07490 300.000 My | 39. 00000 11700. 00| 64. 14000 19242. 00| 70. 00000 21000. 00
HVA PATCH NG TYPE B [ | |
0010 304- 07508 8000.000 My | 31. 00000 248000. 00| 28. 66000 229280. 00| 31. 00000 248000. 00
WDENI NG WTH QO QA- HMA, 2, 64, BASE, | | [
25 mm | I I
0011 401- 06264 LUMP| 4000. 00000 4000. 00| 2245, 00000 2245. 00| 5000. 00000 5000. 00
PROFI LOGRAPH, HVA I | '
0012 401- 07321 7575.000 My | 34. 00000 257550. 00| 40. 51000 306863. 25| 37. 00000 280275. 00
Q- HVA, 2, 64, SURFACE, 9.5 nm | | [
0013 401- 07371 11600. 000 My | 28. 00000 324800. 00| 28. 66000 332456. 00| 28. 50000 330600. 00
QC/ QA-HVA, 2. 64, | NTERVEDI ATE, 12.5 nm | | |
0014 402- 07451 600.000 My | 26. 00000 15600. 00| 35. 80000 21480. 00| 33. 00000 19800. 00

HVA, TYPE B, WEDGE AND LEVEL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 300 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 811, 529. 15 ROQUTE : SR 14
CALL ORDER . 300 CONTRACT I D : RS-26442-A COUNTI ES : KOSCl USKO
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1065659 | (3) 35-0997978
|E & B PAVING | NC | BROOKS CONSTRUCTI ON | PHEND & BROWN, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 604- 06069 24.200 n2 | 39. 25000 949. 85| 131. 74000 3188. 11| 60. 00000 1452. 00
CURB RAMP, CONCRETE | | |
0017 605-94811 3.000 EACH 570. 00000 1710. 00| 345. 85000 1037. 55| 250. 00000 750. 00
CURB TURNOUT | | [
0018 610-07487 1198.000 My | 40. 00000 47920. 00| 49. 60000 59420. 80| 66. 00000 79068. 00
HVA FOR APPROACHES, TYPE B | | [
0019 611-95023 4.000 EACH 100. 00000 400. 00| 250. 00000 1000. 00| 25. 00000 100. 00
MAI LBOX ASSEMBLY, RESET | | [
0020 615- 06520 8.000 EACH 400. 00000 3200. 00| 276. 60000 2212. 80| 275. 00000 2200. 00
MONUMENT, RE- ESTABLI SH | | [
0021 616- 06405 50.000 My | 39. 40000 1970. 00| 25. 43000 1271. 50| 60. 00000 3000. 00
R PRAP, REVETNMENT | | [
0022 621-01004 1.000 EACH 400. 00000 400. 00| 300. 00000 300. 00| 400. 00000 400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0023 621-02770 400.000 n2 | 2. 02000 808. 00| 3. 05000 1220. 00| 2. 02000 808. 00
EROSI ON CONTROL BLANKET | | [
0024 621- 06545 0.750 My | 1021. 00000 765. 75| 633. 83000 475. 37| 1021. 00000 765. 75
FERTI LI ZER | | |
0025 621- 06553 159. 000 kg | 10. 75000 1709. 25| 6. 50000 1033. 50| 10. 75000 1709. 25
SEED M XTURE, R | | |
0026 621- 06565 3.760 | 779. 00000 2929. 04| 518. 09000 1948. 02] 779. 00000 2929. 04
MULCHI NG MATERI AL | | [
0027 715- 05595 1.900 m | 900. 00000 1710. 00| 1073. 23000 2039. 14| 680. 00000 1292. 00
PI PE EXTENSI ON, Cl ROULAR, 375 nmm | | [
0028 715- 05596 1.000 m | 900. 00000 900. 00| 552. 78000 552. 78| 740. 00000 740. 00
Pl PE EXTENSI ON, C RCULAR, 450 nm | | |
0029 715-99013 12.000 m | 145. 00000 1740. 00| 77.95000 935. 40| 30. 00000 360. 00
PI PE, RELOCATE | | [
0030 720- 44000 6.000 EACH 200. 00000 1200. 00| 384. 65000 2307. 90| 320. 00000 1920. 00
CASTI NG ADJUST TO GRADE | | [
0031 801-06203 37500.000 m | 0. 01000 375. 00| 0. 25000 9375. 00| 0. 03000 1125. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0032 801- 06207 1350.000 m | 2. 00000 2700. 00| 2. 36000 3186. 00| 3. 50000 4725. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0033 801- 06640 40. 000 EACH 35. 00000 1400. 00| 82. 00000 3280. 00| 82. 00000 3280. 00
CONSTRUCTI ON SIGN, A | | |
0034 801-06775 LUWP| 1000. 00000 1000. 00| 45850. 00000 45850. 00| 10000. 00000 10000. 00
MAI NTAI NI NG TRAFFI C | | |
0035 802-91122 32.000 EACH 150. 00000 4800. 00| 38. 00000 1216. 00| 38. 00000 1216. 00

SI GN, GROUND MOUNTED, RESET | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 300 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 811, 529. 15 ROQUTE : SR 14
CALL ORDER . 300 CONTRACT I D : RS-26442-A COUNTI ES : KOSCl USKO
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1065659 | (3) 35-0997978
|E & B PAVING | NC | BROOKS CONSTRUCTI ON | PHEND & BROWN, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0036 804-06771 10. 000 EACH 37. 25000 372. 50| 20. 95000 209. 50| 21. 00000 210. 00
DELI NEATOR POST, FLEXI BLE | | |
0037 808-04298 2.000 EACH 300. 00000 600. 00| 309. 00000 618. 00| 300. 00000 600. 00

PAVEMENT MESSAGE MARKI NGS, | | I
THERMOPLASTI C, WORD (R X R) | I I

0038 808-06712 1850.000 m | 0. 32000 592. 00| 0. 33000 610. 50| 0. 32000 592. 00
LI NE, PAINT, BROKEN, YELLOW 100 nm | | |

0039 808-06713 25000.000 m | 0. 32000 8000. 00| 0. 33000 8250. 00| 0. 32000 8000. 00
LINE, PAINT, SCLID, WHITE, 100 mm | | |

0040 808-06714 18000.000 m | 0. 32000 5760. 00| 0. 33000 5940. 00| 0. 32000 5760. 00
LINE, PAINT, SCLID, YELLOW 100 nm | | |

0041 808-75297 21.000 m | 16. 00000 336. 00| 16. 50000 346. 50| 16. 00000 336. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | I
STOP LINE, 600 mm | | |

0042 808- 75996 950. 000 EACH| 3. 15000 2992. 50| 2. 63000 2498. 50| 4.00000 3800. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ |

0043 808- 75998 1000. 000 EACH 22. 00000 22000. 00| 20. 50000 20500. 00| 20. 50000 20500. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0044 202- 02278 1358.000 m | 15. 45000 20981. 10| 15. 65000 21252. 70| 7.00000 9506. 00
CURB, CONCRETE, REMOVE | |

0045 605- 06125 1358.000 m | 25. 46000 34574. 68| 23. 65000 32116. 70| 35. 50000 48209. 00
CURB, CONCRETE, MODI FI ED | |

0046 202- 93741 4.000 EACH 150. 00000 600. 00| 150. 00000 600. 00| 150. 00000 600. 00
GUARD RAI L END TREATMENT, REMOVE | |

0047 601- 94689 4.000 EACH 3468. 02000 13872. 08| 2350. 00000 9400. 00| 2940. 00000 11760. 00
GUARDRAI L END TREATMENT, CS | | |

0048 406- 05520 60.000 My | 160. 00000 9600. 00| 192. 91000 11574. 60| 170. 00000 10200. 00
ASPHALT FOR TACK COAT | | |

SECTI ON TOTALS | $ 1,162, 780. 55| $ 1,309, 195. 64| $ 1,311, 606.36
------------------------------------------ o m o m e e o e e e n e e e e o m e e e e e e e o e e e e e e e m e e e e e meeaoao-n

CONTRACT TOTALS | $ 1,162, 780.55| $ 1,309, 195. 64| $ 1,311, 606. 36




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 300 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 811, 529. 15 ROQUTE : SR 14
CALL ORDER . 300 CONTRACT I D : RS-26442-A COUNTI ES : KOSCl USKO
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1185040 | |
| NI BLOCK EXCAVATI NG | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001  ASPHALT RESURFACE
[ I I
0001 105- 06845 LUWP| 14000. 00000 14000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | [
0002 105-07038 6.000 MG | 1400. 00000 8400. 00| |
FI ELD OFFICE, A [ [ [
0003 110-01001 LUWP| 72000. 00000 72000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 202- 60820 86364.000 n2 | 0. 50000 43182. 00| |
SURFACE M LLI NG, ASPHALT | [ [
0006 202-98488 2.000 EACH 150. 00000 300. 00|
PI PE END SECTI ON, REMOVE | | [
0007 203-02070 120.000 nB8 | 35. 00000 4200. 00| |
BORROW | [ |
0008 203- 02080 24.800 km | 525. 00000 13020. 00| |
LI NEAR GRADI NG | | |
0009 304-07490 300.000 My | 67. 50000 20250. 00| |
HVA PATCH NG TYPE B [ | |
0010 304-07508 8000.000 My | 34. 00000 272000. 00| |
WDEN NG WTH QO QA- HMA, 2, 64, BASE, | [ [
25 mm I I I
0011 401- 06264 LUWP| 8000. 00000 8000. 00| |
PROFI LOGRAPH, HVA | | [
0012 401-07321 7575.000 My | 35. 00000 265125. 00| |
QU QA-HVA, 2, 64, SURFACE, 9.5 nm | | |
0013 401- 07371 11600. 000 My | 33. 00000 382800. 00| |
QX QM- HVA, 2. 64, | NTERVEDI ATE, 12.5 mm | [ [
0014 402- 07451 600.000 My | 49. 00000 29400. 00| |
HMVA, TYPE B, WEDGE AND LEVEL | | [
0015 604- 06069 24.200 n2 | 70. 00000 1694. 00| |
CURB RAMP, CONCRETE | [ |
0017 605-94811 3.000 EACH 250. 00000 750. 00| |
CURB TURNOUT | | |
0018 610- 07487 1198.000 MWy | 75. 00000 89850. 00| |
HMVA FOR APPROACHES, TYPE B | [ |
0019 611-95023 4.000 EACH 300. 00000 1200. 00| |
MAI LBOX ASSEMBLY, RESET | | |
0020 615- 06520 8.000 EACH 275. 00000 2200. 00| |
MONUMENT, RE- ESTABLI SH | | [
0021 616- 06405 50.000 My | 49. 00000 2450. 00| |
I

Rl PRAP, REVETMENT | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 300 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 811, 529. 15 ROQUTE : SR 14
CALL ORDER . 300 CONTRACT I D : RS-26442-A COUNTI ES : KOSCl USKO
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1185040 | |
| NI BLOCK EXCAVATI NG | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0022 621-01004 1.000 EACH 400. 00000 400. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0023 621-02770 400.000 n2 | 3. 00000 1200. 00| |
EROSI ON CONTROL BLANKET | | |
0024 621- 06545 0.750 My | 1021. 00000 765. 75| |
FERTI LI ZER | | |
0025 621- 06553 159. 000 kg | 10. 75000 1709. 25| |
SEED M XTURE, R | | |
0026 621- 06565 3.760 | 700. 00000 2632. 00| |
MULCHI NG MATERI AL | | |
0027 715- 05595 1.900 m | 325. 00000 617. 50| |
Pl PE EXTENSI ON, Cl RCULAR, 375 nm | | |
0028 715- 05596 1.000 m | 617. 50000 617. 50| |
PI PE EXTENSI ON, Cl ROULAR, 450 nm | | [
0029 715-99013 12.000 m | 45. 00000 540. 00| |
PI PE, RELOCATE | | |
0030 720- 44000 6. 000 EACH 225. 00000 1350. 00| |
CASTI NG ADJUST TO GRADE | | |
0031 801-06203 37500.000 m | 0. 25000 9375. 00| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | [ [
0032 801- 06207 1350.000 m | 1. 00000 1350. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 mMm | | |
0033 801- 06640 40. 000 EACH 145. 00000 5800. 00| |
CONSTRUCTI ON SIGN, A | | |
0034 801-06775 LUWP| 62000. 00000 62000. 00| |
MAI NTAI NI NG TRAFFI C | | [
0035 802-91122 32.000 EACH 150. 00000 4800. 00| |
SI GN, GROUND MOUNTED, RESET | | |
0036 804-06771 10. 000 EACH| 42. 00000 420. 00| |
DELI NEATOR PCST, FLEXI BLE | [ [
0037 808-04298 2.000 EACH 450. 00000 900. 00| |
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (R X R) | | |
0038 808-06712 1850.000 m | 0. 32000 592. 00| |
LI NE, PAI NT, BROKEN, YELLOW 100 mm | | |
0039 808-06713 25000.000 m | 0. 32000 8000. 00| |
LI NE, PAINT, SCOLID, WH TE, 100 nm | | |
0040 808-06714 18000.000 m | 0. 32000 5760. 00| |
I

LINE, PAINT, SCLID, YELLOWN 100 nm | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 300 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 811, 529. 15 ROQUTE : SR 14
CALL ORDER . 300 CONTRACT I D : RS-26442-A COUNTI ES : KOSCl USKO
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1185040 | |
| NI BLOCK EXCAVATI NG | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0041 808- 75297 21.000 m | 15. 50000 325. 50| |
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 600 nm | | |
0042 808- 75996 950. 000 EACH| 2. 00000 1900. 00| |
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
0043 808- 75998 1000. 000 EACH 21. 00000 21000. 00| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0044 202- 02278 1358.000 m | 14. 50000 19691. 00| [
CURB, CONCRETE, REMOVE [ [ [
0045 605-06125 1358.000 m | 28. 00000 38024. 00| |
CURB, CONCRETE, MODI FI ED | [ [
0046 202-93741 4.000 EACH 200. 00000 800. 00| |
GUARD RAI L END TREATMENT, REMOVE | | |
0047 601- 94689 4.000 EACH 2500. 00000 10000. 00| |
GUARDRAI L END TREATMENT, OS | | [
0048 406- 05520 60.000 My | 225. 00000 13500. 00| |
ASPHALT FOR TACK COAT | | |
SECTI ON TOTALS | $ 1, 444,890. 50| |
__________________________________________ o

CONTRACT TOTALS | $ 1,444, 890. 50|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 348, 375.53

CALL ORDER
LETTI NG DATE

CONTRACT DESCRI
SET- ASI DE

VENDOR RANKI NG

320 CONTRACT I D
11/19/02 10:00 AM DI STRI CT :
CONTRACT TI ME :

PTI ON : RURAL

RS- 26548- A
CRAWFCRDSVI LLE DI STRI CT
07/31/03 COVPLETI ON DATE

DATE : 11/26/
PAGE : 320 -1

1 35-1139301
2 35-1917625
3  31-4351261
4 35-0918397

E & B PAVING | NC

M LESTONE CONTRACTCRS, L.P
SHELLY & SANDS, | NC

RI ETH RI LEY CONSTRUCTI ON

ROUTE : 75

COUNTI ES : HENDRI CKS
PROJECT(S) : 5232008
TOTAL

BID

$ 974, 000. 00

$ 1,023,872.88

$ 1,035,998. 88

$ 1,267, 000.00

100. 0000%
105. 1204%
106. 3653%
130. 0821%

02

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON

| (1) 35-1139301

SECTI ON 0001  ASPHALT RESURFACE

0001 105-06845

CONSTRUCTI ON ENG NEERI NG

0002 105-07039
FIELD OFFICE, B
0003 110-01001

| E & B PAVI NG
|
QUANTI TY | UNT PRICE
______________________ o e e e e e e e e e e e e e e e e
[
LUWP| 5600. 00000
I
7.000 MOS | 2200. 00000

I
LUWP| 48700. 00000

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0004 202-02241
GUARDRAI L, REMOVE
0005 202-02271
HEADWALL, REMOVE
0006 202-60820

I
100. 000 LFT | 1. 80000

SURFACE M LLING ASPHALT

0007 202-93741

GUARD RAI L END TREATMENT, REMOVE

0008 303-01180

COVPACTED AGGREGATE, 53

0009 304-07490

HVA PATCH NG TYPE B |

0010 304-07508

W DENI NG WTH QC/ QA- HVA, 2, 64, BASE,

25 mm
0011 401-06264
PROFI LOGRAPH, HVA
0012 401-07321
QA- HVA, 2, 64,
0013 401- 07371
QU QA- HWA, 2, 64,

I
6.000 EACH 500. 00000
I
72000.000 SYS | 0. 45000
8.000 EACH 1. 80000
4889.000 TON | 15. 25000
250. 000 TON | 80. 00000
2445.000 TON | 31. 00000
I
LUVP| 2500. 00000
I
7965.000 TON | 34. 00000
SURFACE, 9.5 mm |
8965. 000 TON | 30. 00000

| NTERVEDI ATE, 12.5 mm |

I NC.

I
AMOUNT|

5600

15400

48700

180

3000

32400

14

74557

20000

75795

2500
270810.

268950.

| (2) 35-1917625

|
00

I
. 00|

I
. 00|

I
00

. 00|

. 00|

I
40

. 25|

I
00
I
00
I
I
00
I
00
I
00
|

UNI T PRI CE

2000
1700
22260.
1.

300.

330

12.

110.

51.

1900
35

31.

00000

00000

00000

90000

00000

. 70000

00000

00000

00000

00000

00000
00000

00000

I
| M LESTONE CONTRACTCRS, L. P. |
|

AMOUNT

2000

11900

22260.

190

1800

50400

2640.

58668.

27500.

124695

1900
278775

277915

od
00
od
00
00
00
00|
00|
00|
00|

00
00

00

(3) 31-4351261
SHELLY & SANDS, | NC

UNIT PRI CE AMOUNT
4700. 00000 4700. 00
1300. 00000 9100. 00

10000. 00000 10000. 00
5. 34000 534. 00
1200. 00000 7200. 00
0. 87000 62640. 00
213. 71000 1709. 68
18. 00000 88002. 00
72. 00000 18000. 00
39. 00000 95355. 00
5000. 00000 5000. 00
36. 00000 286740. 00
30. 00000 268950. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 320 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 348, 375. 53 ROUTE : 75
CALL ORDER : 320 CONTRACT I D : RS-26548-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-1917625 | (3) 31-4351261
| E & B PAVING |INC | M LESTONE CONTRACTORS, L.P. | SHELLY & SANDS, |NC.
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ B I L T I e
0014 405- 05517 21.000 TON | 225. 00000 4725. 00| 320. 00000 6720. 00| 220. 00000 4620. 00
ASPHALT FOR PRI ME COAT | | |
0015 406- 05520 45.000 TON | 156. 00000 7020. 00| 170. 00000 7650. 00| 220. 00000 9900. 00
ASPHALT FOR TACK COAT | | |
0016 601- 01700 1.000 EACH 1525. 00000 1525. 00| 1575. 00000 1575. 00| 1816. 52000 1816. 52
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0017 601- 94689 12.000 EACH 1825. 00000 21900. 00| 1875. 00000 22500. 00| 2137. 08000 25644. 96
GUARDRAI L END TREATMENT, CS | |
0018 601-99105 1235.000 LFT | 9. 80000 12103. 00| 10. 00000 12350. 00| 9. 62000 11880. 70
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | [ |
0019 608- 04395 10.000 TON | 200. 00000 2000. 00| 40. 00000 400. 00| 90. 00000 900. 00
AGGREGATE FOR SHOULDER DRAI NS | | |
0020 610-07487 1000. 000 TON | 60. 00000 60000. 00| 65. 00000 65000. 00| 68. 00000 68000. 00
HVA FOR APPROACHES, TYPE B | |
0021 615-06505 10. 000 EACH 500. 00000 5000. 00| 825. 00000 8250. 00| 427. 42000 4274. 20
MONUMENT, B | | |
0022 616- 02320 100. 000 SYS | 1. 00000 100. 00| 2. 00000 200. 00| 3. 49000 349. 00
GECTEXTI LES | | |
0023 616- 06405 40.000 TON | 50. 00000 2000. 00| 45. 00000 1800. 00| 68. 00000 2720. 00
Rl PRAP, REVETNMENT | | |
0024 621- 06570 50.000 CYS | 40. 00000 2000. 00| 50. 00000 2500. 00| 68. 00000 3400. 00
TOP SO L | | |
0025 621- 06574 40.000 SYS | 30. 25000 1210. 00| 36. 00000 1440. 00| 32. 32000 1292. 80
SODDI NG | | |
0026 715-05123 10.000 LFT | 176. 00000 1760. 00| 119. 00000 1190. 00| 230. 00000 2300. 00
PI PE, TYPE 1, CIRCULAR 24 IN. | |
0027 715-05168 30.000 LFT | 100. 00000 3000. 00| 77. 00000 2310. 00| 180. 00000 5400. 00
PI PE, TYPE 3, CIRCULAR 12 IN. | |
0028 715-46000 6.000 EACH 400. 00000 2400. 00| 195. 00000 1170. 00| 500. 00000 3000. 00
Pl PE END SECTION, 12 IN. | | |
0029 801- 06203 5020. 000 LFT | 0. 15000 753. 00| 0. 40000 2008. 00| 0. 21000 1054. 20
TEMPCRARY PAVEMENT MARKI NG 4 I N. | | |
0030 801- 06207 2510. 000 LFT | 0. 80000 2008. 00| 0. 90000 2259. 00| 1. 72000 4317. 20
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN. | | |
0031 801- 06640 19.000 EACH 65. 00000 1235. 00| 67. 00000 1273. 00| 69. 46000 1319. 74
CONSTRUCTI ON SIGN, A | | |
0032 801-06775 LUMP| 18254. 47000 18254. 47| 15000. 00000 15000. 00| 17000. 00000 17000. 00
MAI NTAI Nl NG TRAFFI C | | |
0033 808-06712 4600.000 LFT | 0. 10000 460. 00| 0. 11000 506. 00| 0. 11000 506. 00
|

LI NE, PAINT, BROKEN, YELLOW 4 IN |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 320 -3

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 348, 375.53 ROQUTE : 75
CALL ORDER . 320 CONTRACT I D : RS-26548-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1917625 | (3) 31-4351261
| E & B PAVING | NC | M LESTONE CONTRACTORS, L.P. |SHELLY & SANDS, | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 808-06713 49284.000 LFT | 0. 07000 3449. 88| 0. 07000 3449. 88| 0. 07000 3449. 88
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0035 808-06714 18900. 000 LFT | 0. 10000 1890. 00| 0. 11000 2079. 00| 0. 11000 2079. 00
LI NE, PAINT, SCOLID, YELLOW 4 IN. | |
0036 808- 75996 400. 000 EACH 3. 25000 1300. 00| 4. 00000 1600. 00| 7.11000 2844. 00
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
SECTI ON TOTALS | $ 974, 000. 00| $ 1,023,872. 88| $ 1,035,998. 88
------------------------------------------ O

CONTRACT TOTALS [ $ 974, 000. 00| $ 1,023,872. 88|

$ 1,035,998.88




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PACGE : 320 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 348, 375.53 ROQUTE : 75
CALL ORDER . 320 CONTRACT I D : RS-26548-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (4) 35-0918397 | |

| RIETH RILEY CONSTRUCTI ON | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001  ASPHALT RESURFACE

[
0001 105-06845 LUWP| 2700. 00000 2700. 00|

AGGREGATE FOR SHOULDER DRAI NS

|

I

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 7.000 MOS | 1900. 00000 13300. 00| |
FIELD CFFI CE, B | [ [
0003 110- 01001 LUMP|  68855. 72000 68855. 72| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02241 100.000 LFT | 5. 25000 525. 00| |
GUARDRAI L, REMOVE | | |
0005 202- 02271 6.000 EACH 140. 00000 840. 00| |
HEADWALL, REMOVE | | |
0006 202- 60820 72000.000 SYS | 1. 10000 79200. 00| |
SURFACE M LLING ASPHALT | | |
0007 202-93741 8.000 EACH 210. 00000 1680. 00| |
GUARD RAI L END TREATMENT, REMOVE | [ |
0008 303- 01180 4889.000 TON | 16. 00000 78224. 00| |
COVPACTED AGGREGATE, 53 | | |
0009 304- 07490 250. 000 TON | 100. 00000 25000. 00| |
HVA PATCH NG TYPE B [ | [
0010 304- 07508 2445.000 TON | 60. 00000 146700. 00| [
WDENI NG WTH QU QA- HMA, 2, 64, BASE, | [ |
25 mm | I |
0011 401- 06264 LUMP| 6000. 00000 6000. 00| |
PROFI LOGRAPH, HVA | | |
0012 401-07321 7965.000 TON | 40. 00000 318600. 00| |
QU QA-HVA, 2, 64, SURFACE, 9.5 nm | [ |
0013 401- 07371 8965.000 TON | 36. 00000 322740. 00| |
QU QA-HVA, 2, 64, |NTERMEDI ATE, 12.5 nm | | |
0014 405- 05517 21.000 TON | 230. 00000 4830. 00| |
ASPHALT FOR PRI ME COAT | | |
0015 406- 05520 45.000 TON | 180. 00000 8100. 00| |
ASPHALT FOR TACK COAT [ | |
0016 601- 01700 1.000 EACH 1750. 00000 1750. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | [ |
0017 601- 94689 12.000 EACH 2050. 00000 24600. 00| |
GUARDRAI L END TREATMENT, CS | | |
0018 601- 99105 1235.000 LFT | 9. 40000 11609. 00| |
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0019 608- 04395 10. 000 TON | 150. 00000 1500. 00| |
| |



SNOWPLOMBLE RAI SED PAVEMENT MARKER,

REMOVE
SECTI ON TOTALS

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 320 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 348, 375.53 ROQUTE : 75
CALL ORDER . 320 CONTRACT I D : RS-26548-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | |
| RIETH RILEY OCONSTRUCTION | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0020 610-07487 1000. 000 TON | 76. 00000 76000. 00| |
HVA FOR APPROACHES, TYPE B | | |
0021 615- 06505 10. 000 EACH 730. 00000 7300. 00|
MONUMENT, B | [ |
0022 616- 02320 100. 000 SYS | 3. 50000 350. 00| |
GEOTEXTI LES | [
0023 616- 06405 40.000 TON | 60. 00000 2400. 00| |
R PRAP, REVETNMENT | [ [
0024 621-06570 50. 000 CYS | 50. 00000 2500. 00| |
TOP SO L [ [ [
0025 621-06574 40.000 SYS | 32. 00000 1280. 00| |
SODDI NG | | [
0026 715-05123 10.000 LFT | 150. 00000 1500. 00| |
PIPE, TYPE 1, CRCULAR 24 IN | [ |
0027 715-05168 30.000 LFT | 94. 00000 2820. 00| |
PIPE, TYPE 3, CRCULAR 12 IN [ [ [
0028 715- 46000 6. 000 EACH 250. 00000 1500. 00| |
PI PE END SECTION, 12 IN. | [ [
0029 801- 06203 5020. 000 LFT | 0. 42000 2108. 40| |
TEMPORARY PAVEMENT MARKING 4 I N | | |
0030 801- 06207 2510. 000 LFT | 1. 10000 2761. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0031 801- 06640 19. 000 EACH 68. 00000 1292. 00| |
CONSTRUCTI ON SI GN, A | | |
0032 801-06775 LUMP| 40000. 00000 40000. 00| |
MAI NTAI NI NG TRAFFI C | | [
0033 808-06712 4600. 000 LFT | 0. 11000 506. 00| |
LI NE, PAINT, BROKEN, YELLOW 4 IN. | | |
0034 808-06713 49284. 000 LFT | 0. 07000 3449. 88| |
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0035 808-06714 18900. 000 LFT | 0. 11000 2079. 00| |
LINE, PAINT, SCOLID, YELLOW 4 IN. | | |
0036 808- 75996 400. 000 EACH| 6. 00000 2400. 00| |
I
|
I

CONTRACT TOTALS

$ 1,267,000.00|

$ 1,267,000.00]




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 340 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 033, 749. 07 ROUTE : 47
CALL ORDER . 340 CONTRACT ID : RS-26572-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 06/ 14/03 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 520600G
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1139301 E & B PAVING |NC $ 736, 000. 00 100. 0000%
2 35-1917625 M LESTONE CONTRACTORS, L. P. $ 784, 501. 62 106. 5898%
3 31-4351261 SHELLY & SANDS, | NC. $ 838, 662. 54 113. 9487%
4 35-0918397 R ETH R LEY CONSTRUCTI ON $ 907, 300. 00 123. 2744%
| (1) 35-1139301 | (2) 35-1917625 | (3) 31-4351261
|E & B PAVING |NC. | M LESTONE CONTRACTORS, L.P. |SHELLY & SANDS, |NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 06845 LUMP| 4260. 00000 4260. 00| 2600. 00000 2600. 00| 4554. 00000 4554. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07038 3.000 MXS | 2400. 00000 7200. 00| 2000. 00000 6000. 00| 1551. 00000 4653. 00
FI ELD OFFI CE, A | | [
0004 110-01001 LUMP|  31500. 00000 31500. 00]  17000. 00000 17000. 00]  12585. 00000 12585. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0005 202- 60820 93855. 000 SYS | 0. 70000 65698. 50| 0. 50000 46927. 50| 0. 60000 56313. 00
SURFACE M LLING ASPHALT | | |
0006 303- 07449 2395.000 TON | 20. 00000 47900. 00| 10. 00000 23950. 00| 18. 00000 43110. 00
COVPACTED AGGREGATE, NO. 73 | | |
0007 304- 07490 634.000 TON | 65. 00000 41210. 00| 85. 00000 53890. 00| 100. 00000 63400. 00
HVA PATCH NG TYPE B | | |
0008 305- 98794 50.000 TON | 26. 00000 1300. 00| 33.00000 1650. 00| 10. 00000 500. 00
COVPACTED AGGREGATE FOR PATCHI NG, 0, 53 | | [
0009 401- 06264 LUMP| 3000. 00000 3000. 00| 2500. 00000 2500. 00| 5000. 00000 5000. 00
PROFI LOGRAPH, HVA | | |
0010 401-07321 7690.000 TON | 30. 75000 236467. 50| 36. 00000 276840. 00| 37. 25000 286452. 50
Q0 QA-HWVA, 2, 64, SURFACE, 9.5 mm | | [
0011 401-07371 8790.000 TON | 26. 50000 232935. 00| 30. 50000 268095. 00| 30. 00000 263700. 00
QX QM- HVA, 2, 64, |NTERVEDIATE, 12.5 mm | | [
0012 406- 05520 41.000 TON | 150. 00000 6150. 00| 170. 00000 6970. 00| 200. 00000 8200. 00
ASPHALT FOR TACK COAT | | |
0013 608- 04396 3.000 EACH 575. 00000 1725. 00| 1. 00000 3.00| 820. 00000 2460. 00
SHOULDER DRAI N | | |
0014 610-07487 351.000 TON | 70. 00000 24570. 00| 110. 00000 38610. 00| 92. 00000 32292. 00
HVA FOR APPROACHES, TYPE B | | [
0015 615- 06505 1.000 EACH 600. 00000 600. 00| 1000. 00000 1000. 00| 530. 00000 530. 00

MONUMENT, B [ | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 340 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 033, 749. 07 ROUTE : 47
CALL ORDER . 340 CONTRACT ID : RS-26572-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1917625 | (3) 31-4351261
| E & B PAVI NG | M LESTONE CONTRACTORS, L.P. |SHELLY & SANDS, | NC
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0016 615- 06520 2.000 EACH 750. 00000 1500. 00| 635. 00000 1270. 00| 530. 00000 1060. 00
MONUMENT, RE- ESTABLI SH | | |
0017 801-06203 6570. 000 LFT | 0. 07000 459, 90| 0. 40000 2628. 00| 0. 17000 1116. 90
TEMPORARY PAVEMENT MARKING 4 I N | |
0018 801- 06207 3285.000 LFT | 1. 25000 4106. 25| 1. 20000 3942. 00| 2. 02000 6635. 70
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0019 801- 06640 36. 000 EACH 50. 00000 1800. 00| 48. 00000 1728. 00| 51. 31000 1847. 16
CONSTRUCTI ON SI GN, A | | |
0020 801-06775 LUWP| 14144. 57000 14144. 57| 21000. 00000 21000. 00| 35000. 00000 35000. 00
MAI NTAI NI NG TRAFFI C | | |
0021 808-06712 7354.000 LFT | 0. 09000 661. 86| 0. 13000 956. 02| 0. 14000 1029. 56
LINE, PAINT, BROKEN, YELLOWN 4 IN. | | |
0022 808-06713 63839. 000 LFT | 0. 09000 5745. 51| 0. 07000 4468. 73| 0. 07000 4468. 73
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0023 808-06714 3674.000 LFT | 0. 09000 330. 66| 0. 13000 477. 62| 0. 14000 514. 36
LI NE, PAINT, SOLID, YELLOWN 4 IN. | |
0024 808- 75297 48.000 LFT | 10. 00000 480. 00| 5. 25000 252. 00| 5. 61000 269. 28
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | [
0025 808- 75996 465. 000 EACH 4. 85000 2255. 25| 3. 75000 1743. 75| 6. 39000 2971. 35
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
SECTI ON TOTALS | $ 736, 000. 00| $ 784, 501. 62| $ 838, 662. 54
______________________________________________________________________ e
CONTRACT TOTALS | $ 736, 000. 00| $ 784, 501. 62| $ 838, 662. 54




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 11/26/02
PAGE : 340 -3

ENG NEER S ESTI MATE: $ 1, 033, 749. 07 ROUTE : 47
CALL ORDER . 340 CONTRACT ID : RS-26572-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | |
| RIETH RILEY OCONSTRUCTION | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-06845 LUWP| 3500. 00000 3500. 00| |
CONSTRUCTI ON ENG NEERI NG | | [
0002 105-07038 3.000 MOs | 2200. 00000 6600. 00| |
FI ELD OFFICE, A [ [ [
0004 110-01001 LUWP| 47992. 08000 47992. 08| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 202- 60820 93855. 000 SYS | 0. 55000 51620. 25| |
SURFACE M LLI NG, ASPHALT | [ [
0006 303-07449 2395.000 TON | 18. 00000 43110. 00| |
COVPACTED AGGREGATE, NO. 73 | | [
0007 304-07490 634.000 TON | 71. 00000 45014. 00| |
HVA PATCH NG TYPE B | | |
0008 305-98794 50. 000 TON | 55. 00000 2750. 00| |
COVWPACTED AGGREGATE FOR PATCHI NG 0, 53 | | |
0009 401- 06264 LUWP| 6000. 00000 6000. 00| |
PROFI LOGRAPH, HMVA | [ [
0010 401-07321 7690. 000 TON | 40. 00000 307600. 00| |
Q- HVA, 2, 64, SURFACE, 9.5 mm | [ [
0011 401-07371 8790.000 TON | 35. 00000 307650. 00| |
QX QM- HVA, 2, 64, | NTERVEDIATE, 12.5 mm | | [
0012 406- 05520 41.000 TON | 180. 00000 7380. 00| |
ASPHALT FOR TACK COAT | | |
0013 608- 04396 3.000 EACH 380. 00000 1140. 00| |
SHOULDER DRAI N | | |
0014 610-07487 351. 000 TON | 100. 00000 35100. 00| |
HVA FOR APPROACHES, TYPE B | | |
0015 615- 06505 1.000 EACH 1200. 00000 1200. 00| |
MONUMENT, B | [ |
0016 615- 06520 2.000 EACH 520. 00000 1040. 00| |
MONUMENT, RE- ESTABLI SH | | [
0017 801-06203 6570. 000 LFT | 0. 34000 2233. 80| |
TEMPORARY PAVEMENT MARKING 4 IN | | |
0018 801- 06207 3285.000 LFT | 1. 10000 3613. 50| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 |IN | | |
0019 801- 06640 36.000 EACH 50. 00000 1800. 00| |
CONSTRUCTI ON SI GN, A | | [
0020 801-06775 LUWP| 23000. 00000 23000. 00| |
I

MAI NTAI NI NG TRAFFI C | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 340 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 033, 749. 07 ROUTE : 47
CALL ORDER . 340 CONTRACT ID : RS-26572-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | |
| RIETH RILEY OCONSTRUCTION | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0021 808-06712 7354.000 LFT | 0. 13000 956. 02| |
LI NE, PAI NT, BRCOKEN, YELLOW 4 IN. | |
0022 808-06713 63839. 000 LFT | 0. 07000 4468. 73| |
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0023 808-06714 3674.000 LFT | 0. 13000 477. 62| |
LI NE, PAINT, SCOLID, YELLOW 4 IN. | |
0024 808- 75297 48.000 LFT | 5. 50000 264. 00| |
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 24 IN | | |
0025 808- 75996 465. 000 EACH 6. 00000 2790. 00| |
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
SECTI ON TOTALS | $ 907, 300. 00| |

CONTRACT TOTALS | $ 907, 300.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 360 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 920, 531. 16 RQUTE : 127
CALL ORDER . 360 CONTRACT I D : RS-26578-A COUNTI ES : STEUBEN
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 06/27/03 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 3976003
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING |NC. $ 382, 000.00 100. 0000%
2 35-1065659 BROCKS CONSTRUCTI ON $  456,656.13 119. 5434%
3 35-1185040 NI BLOCK EXCAVATING | NC. $  550,838.30 144. 1985%
| (1) 35-1139301 | (2) 35-1065659 | (3) 35-1185040
|E & B PAVING | NC. | BROCKS CONSTRUCTI ON | NI BLOCK EXCAVATI NG, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTION 0001  ASPHALT RESURFACE
I I |
0001 105- 06845 LUMP| 1500. 00000 1500. 00| 2860. 00000 2860. 00| 6500. 00000 6500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 4.000 M6 | 500. 00000 2000. 00| 1475. 00000 5900. 00| 1800. 00000 7200. 00
FIELD CFFI CE, B | | |
0003 110- 01001 LUMP|  19100. 00000 19100. 00|  22800. 00000 22800.00|  28500. 00000 28500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 90083.000 SYS | 0. 52000 46843. 16| 0. 41000 36934. 03] 0. 80000 72066. 40
SURFACE M LLING ASPHALT | | |
0005 401- 07329 7558.000 TON | 33. 00000 249414. 00| 32. 85000 248280. 30| 43. 00000 324994. 00
QA-HVA, 4, 70, SURFACE, 9.5 nm | | |
0006 402- 07452 87.000 TON | 33. 00000 2871. 00| 35. 60000 3097. 20| 43. 00000 3741. 00
HVA, TYPE C, WEDGE AND LEVEL | | |
0007 406- 05520 23.300 TON | 140. 00000 3262. 00| 170. 00000 3961. 00 225. 00000 5242. 50
ASPHALT FOR TACK COAT | | |
0008 720- 44000 3.000 EACH 100. 00000 300. 00| 395. 00000 1185. 00| 300. 00000 900. 00
CASTING ADJUST TO GRADE | |
0009 801- 06203 43052.000 LFT | 0. 08000 3444. 16| 0. 11000 4735. 72 0. 10000 4305. 20
TEMPORARY PAVEMENT MARKING 4 I N | | |
0010 801- 06207 43052.000 LFT | 0. 01000 430. 52| 0. 72000 30997. 44| 0. 80000 34441. 60
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | [ [
0011 801- 06640 36.000 EACH 80. 00000 2880. 00| 150. 00000 5400. 00| 80. 00000 2880. 00
CONSTRUCTI ON SIGN, A | | |
0012 801- 06775 LUMP|  20000. 00000 20000.00]  49890. 00000 49890.00]  14000. 00000 14000. 00
MAI NTAI NI NG TRAFFI C | | |
0013 805- 78470 2749.000 LFT | 0. 20000 549. 80| 0. 20000 549. 80| 0. 25000 687. 25
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA. | | |
0014 805- 78795 899.000 LFT | 4. 45000 4000. 55| 4. 45000 4000. 55| 9. 00000 8091. 00

SAW CUT FOCR ROADWAY LOCP AND SEALER | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 360 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 920, 531. 16 RQUTE : 127
CALL ORDER . 360 CONTRACT I D : RS-26578-A COUNTI ES : STEUBEN
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1065659 | (3) 35-1185040
| E & B PAVING | NC | BROOKS CONSTRUCTI ON | NI BLOCK EXCAVATI NG, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0015 808- 06695 40. 000 LFT | 1. 00000 40. 00| 3. 50000 140. 00| 3. 50000 140. 00
LINE, PAINT, SOLID, WHHTE, 5 IN. | |
0016 808-06701 10777.000 LFT | 0. 01000 107. 77| 0. 11000 1185. 47| 0. 11000 1185. 47
LI NE, THERMOPLASTI C, BROKEN, WH TE, 4 [ | |
IN | | |
0017 808-06703 5855. 000 LFT | 0. 01000 58. 55| 0. 11000 644. 05| 0. 11000 644. 05
LI NE, THERMOPLASTIC, SOLID, WH TE, 4 IN.| | |
0018 808- 74815 253.000 LFT | 1. 00000 253. 00| 0. 34000 86. 02| 0. 34000 86. 02
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 12 IN. | | [
0019 808- 75240 15490. 000 LFT | 0. 01000 154. 90| 0. 11000 1703. 90| 0. 11000 1703. 90
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
I'N. I | I
0020 808- 75245 41208. 000 LFT | 0. 01000 412. 08| 0. 11000 4532. 88| 0. 11000 4532. 88
LINE, THERMOPLASTIC, SCOLID, YELLOW 4 | | |
IN I I I
0021 808- 75297 700. 000 LFT | 4. 00000 2800. 00| 5. 00000 3500. 00| 5. 00000 3500. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | [
0022 808- 75320 45. 000 EACH 50. 00000 2250. 00| 60. 00000 2700. 00| 60. 00000 2700. 00
PAVEMVENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0023 808- 75325 45. 000 EACH 75. 00000 3375. 00| 80. 00000 3600. 00| 80. 00000 3600. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
0024 808- 75340 2.000 EACH 518. 05000 1036. 10| 1000. 00000 2000. 00| 1000. 00000 2000. 00
PAVEMENT MESSAGE  MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR | [ |
0025 808- 75996 600. 000 EACH 3. 25000 1950. 00| 3. 28000 1968. 00| 3. 00000 1800. 00
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0026 808-92027 3270.000 LFT | 1. 50000 4905. 00| 2. 00000 6540. 00| 2. 00000 6540. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW 8 | | |
IN I I I
0027 808-96016 14703. 000 LFT | 0. 01000 147. 03| 0. 01000 147. 03| 0. 01000 147. 03
LI NE, THERMOPLASTIC, SOLID, YELLOWN 12 | | |
I'N. | | |
0028 610- 07487 134.000 TON | 59. 07000 7915. 38| 54. 61000 7317. 74| 65. 00000 8710. 00
HVA FOR APPROACHES, TYPE B | | [
SECTI ON TOTALS | $ 382, 000. 00| $ 456, 656. 13| $ 550, 838. 30
CONTRACT TOTALS | $ 382, 000. 00| $ 456, 656. 13| $ 550, 838. 30




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 380 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 772, 595. 00 ROUTE : SR 120
CALL ORDER : 380 CONTRACT ID : RS 26579- A COUNTI ES : STEUBEN
LETTI NG DATE : 11/19/02 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
CONTRACT TIME : 08/15/03 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 5476007
200000X
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAME BI D LON BI D
1 35-1139301 E & B PAVING |INC $ 1,128, 766.73 100. 0000%
2 35-1065659 BROOKS CONSTRUCTI ON $ 1,301, 775.95 115. 3272%
3 35-1185040 NI BLOCK EXCAVATI NG | NC. $ 1,450, 192.33 128. 4758%
| (1) 35-1139301 | (2) 35-1065659 | (3) 35-1185040
|E & B PAVING |NC. | BROCKS CONSTRUCT! ON | Nl BLOCK EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S

SECTI ON 0001  ASPHALT RESURFACE

| |
0001 105-07039 9.000 M3XS | 1547. 00000 13923. 00| 1250. 00000 11250. 00| 2000. 00000 18000. 00

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
4 IN |

FIELD OFFI CE, B | | |
0002 110- 01001 LUMP|  56000. 00000 56000. 00|  65000. 00000 65000. 00|  72500. 00000 72500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 158700. 000 SYS | 0. 31000 49197. 00| 0. 38000 60306. 00| 0. 22000 34914. 00
SURFACE M LLING ASPHALT | | |
0004 202- 93741 3.000 EACH 200. 00000 600. 00| 200. 00000 600. 00| 500. 00000 1500. 00
GUARD RAI L END TREATMENT, REMOVE | |
0005 301- 07448 12600. 000 TON | 5. 00000 63000. 00| 9. 28000 116928. 00| 12. 60000 158760. 00
COVPACTED AGGREGATE, NO 53, BASE | | |
0007 304- 07508 9200.000 TON | 28. 00000 257600. 00| 22. 49000 206908. 00| 32. 00000 294400. 00
WDENING WTH QU QA- HVA, 2, 64, BASE, | | |
25 mm | I [
0008 401- 07321 15150. 000 TON | 28. 00000 424200. 00| 27. 93000 423139. 50 34. 00000 515100. 00
QA-HVA, 2, 64, SURFACE, 9.5 nm | | |
0010 406- 05520 50.000 TON | 100. 00000 5000. 00| 175. 00000 8750. 00| 225. 00000 11250. 00
ASPHALT FOR TACK COAT | | |
0011 601- 94689 3.000 EACH 3726. 92000 11180. 76 2400. 00000 7200. 00| 2600. 00000 7800. 00
GUARDRAI L END TREATMENT, CS | | |
0012 610- 07486 1475.000 TON | 40. 00000 59000. 00| 43. 70000 64457. 50| 55. 00000 81125. 00
HVA FOR APPROACHES, TYPE A | | |
0013 615- 06520 1.000 EACH 225. 00000 225. 00| 265. 25000 265. 25| 550. 00000 550. 00
MONUVENT, RE- ESTABLI SH | | |
0014 801- 06203 5069.000 LFT | 0. 20000 1013. 80| 0. 12000 608. 28] 0. 20000 1013. 80
TEMPORARY PAVEMENT MARKING 4 IN | | |
0015 801- 06207 5069.000 LFT | 1. 00000 5069. 00| 0. 72000 3649. 68| 0. 90000 4562. 10
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 380 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 772, 595. 00 ROUTE : SR 120
CALL ORDER . 380 CONTRACT ID : RS-26579-A COUNTI ES : STEUBEN
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1065659 | (3) 35-1185040
| E & B PAVING | NC | BROOKS CONSTRUCTI ON | NI BLOCK EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0016 801- 06640 50. 000 EACH| 85. 00000 4250. 00| 150. 00000 7500. 00| 94. 00000 4700. 00
CONSTRUCTI ON SI GN, A | | |
0017 801-06775 LUWP| 47450. 00000 47450. 00| 192300. 00000 192300. 00| 32000. 00000 32000. 00
MAI NTAI NI NG TRAFFI C | | |
0018 808-06713 99366. 000 LFT | 0. 09000 8942. 94| 0. 09000 8942. 94| 0. 10000 9936. 60
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0019 808- 75240 7882.000 LFT | 0. 26000 2049. 32| 0. 26000 2049. 32| 0. 26000 2049. 32
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
IN | | |
0020 808- 75245 52166. 000 LFT | 0. 26000 13563. 16| 0. 26000 13563. 16| 0. 26000 13563. 16
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
I'N. [ | |
0023 715-05168 52.000 LFT | 41. 63000 2164. 76| 27. 86000 1448. 72| 65. 00000 3380. 00
PIPE, TYPE 3, CRCULAR 12 IN | | |
0024 715- 46000 4.000 EACH 108. 75000 435. 00| 388. 50000 1554. 00| 225. 00000 900. 00
PI PE END SECTION, 12 IN. | | [
0025 715- 05596 12.000 LFT | 83. 22000 998. 64| 65. 45000 785. 40| 125. 00000 1500. 00
Pl PE EXTENSI ON, C RCULAR 18 IN | | [
NON- REI NFORCED CONCRETE CLASS |11 | | |
0026 802-91122 2.000 EACH 289. 00000 578. 00| 106. 55000 213. 10| 75. 00000 150. 00
SI GN, GROUND MOUNTED, RESET | | |
0027 621- 06559 2660. 000 SYS | 1. 26000 3351. 60| 1. 26000 3351. 60| 1. 26000 3351. 60
MULCHED SEEDI NG R | | |
0028 715-46010 1.000 EACH 149. 75000 149. 75| 415. 00000 415. 00| 250. 00000 250. 00
PI PE END SECTION, 18 IN. | | |
0029 203-90014 8.550 STA | 1500. 00000 12825. 00| 390. 00000 3334. 50| 285. 00000 2436. 75
LI NEAR GRADI NG | | [
0030 303-52308 13000. 000 TON | 5. 00000 65000. 00| 5. 00000 65000. 00| 9. 50000 123500. 00
COVPACTED AGGREGATE, O 53 | | |
0031 304-07490 600. 000 TON | 35. 00000 21000. 00| 53. 76000 32256. 00| 85. 00000 51000. 00
HVA PATCH NG TYPE B | | |
SECTI ON TOTALS | $ 1,128,766. 73| $ 1,301, 775. 95| $ 1,450, 192.33
------------------------------------------ Ty

CONTRACT TOTALS | $ 1,128,766.73| $ 1,301, 775. 95| $ 1,450,192.33







